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PURCHASING DEPARTMENT 
BUSINESS CENTER SOUTH 

NEVADA SYSTEM OF HIGHER EDUCATION (NSHE) 
 

INVITATION FOR BID NO. 5132-RB FDH EXTERIOR COATING AND REPAIRS 
 
RELEASE DATE:    Tuesday, April 30, 2013     
 
MANDATORY PRE-BID AND SITE WALK: Friday, May 3, 2013 9:00 AM Local Time 
      Campus Service Building Room 235 
  
LAST DAY FOR QUESTIONS:  Wednesday, May 8, 2013 5:00 PM Local Time  
     
LAST DAY FOR ADDENDA :    Friday, May 10, 2013 5:00 PM Local Time 
   
OPENING DATE, TIME and LOCATION: Wednesday, May 15, 2013 3:00 PM 

 Local Time 
      University of Nevada, Las Vegas 
      4505 Maryland Parkway 
      Campus Services Building, Room 235 
      Las Vegas, NV  89154-1033 
 
A Mandatory Pre-Bid" Conference and Site Walk will be held on the date and at the time and location noted 
above. An additional site visit may be held at the discretion of the UNLV Project Coordinator.  All bidders must 
stay for the entire mandatory site visit, in order to qualify to bid on this project. 
  
Sealed bids, one (1) original copy and one (1) electronic copy, subject to the terms, conditions and 
specifications herein stipulated and/or attached hereto, will be publicly opened as stated above.  All bids 
must be received on or before this date and time to be considered.  Bids may be mailed or hand delivered 
to the address above.  Please go to http://maps.unlv.edu/ to view a map of the UNLV campus. 
 
This Project has been estimated to cost approximately $100,000.00 
 
This project or work is being financed in whole or part with State funds. 
 
If you should have any questions regarding this Invitation for Bid, fax or e-mail your questions directly to: 

Randy Beck, Purchasing Analyst 
randy.beck@unlv.edu 

(702) 895-5986 
   Fax:  (702) 895-3859 

  
Companies wishing to do business with the university must first register as a supplier at the following 
website: https://supplierregistration.purchasing.unlv.edu/.  If you need assistance or have questions 
please send your inquiries to Supplier.Registration@unlv.edu. 
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SECTION A 

 
SUBMISSION INSTRUCTIONS 

The UNLV invites you to submit a bid on the material and/or services specified within this Invitation for Bid.  
Please read carefully all instructions, general terms and conditions, purchase order terms and conditions, scope 
of work and/or specifications, pricing response form, bid response form, sample insurance, and sample contract.  
Failure to comply with the instructions, terms and conditions, scope of work and/or specifications, of the Invitation 
for Bid may result in your bid being declared non-responsive.  
 
1. 
 

BID PREPARATION AND SUBMISSION 

a) Bidders are expected to examine the entire Invitation to Bid including any attachments. Failure to 
do so will be at the bidder’s risk. 

 
b) If it becomes necessary to revise any part of this Invitation to Bid, a written addendum will be 

posted on http://go.unlv.edu/purchasing/solicitations and available for all bidders to download. 
UNLV is not bound by any oral representations, clarifications, or changes made in the written 
specifications by UNLV employees, unless such clarification or change is provided to bidders in 
written addendum form from the Purchasing Department. 

 
c) Bids are to be submitted on the Pricing Response Form provided or true copies thereof and must 

be manually signed in ink. If any erasures or changes appear on the form, each such correction 
must be initialed by the person signing the bid. Bidders shall include with their bid forms the 
necessary documents or attachments as required in this document. All figures must be written in 
ink or typewritten. If there are discrepancies between unit prices quoted and extensions, the unit 
price will prevail. 

 
d) Bids must be accompanied by a bid bond, certified check, or cashier’s check in the amount of five 

percent (5%) of the bid amount. 
 

e) Each bid, acknowledging all addenda issued, must be sealed and submitted in an envelope with 
the Pricing and Bid Response Form and must indicate the name of the bidder, bid number, title as 
listed on the first page of this Invitation, and date and time of opening on the outside of the 
envelope. Telegraph, facsimile, email or telephone bids will not be considered 

 
f) No responsibility will attach to the UNLV or any official or employee thereof, for the pre-opening of, 

post-opening of, or the failure to open, a bid not properly addressed and identified. 
 

g) Alterations, modifications or variations may not be considered unless authorized by this document 
or by an addendum. 

 
h) All equipment or supplies shall be new, and of the manufacturer’s current model unless specified 

herein. 
 

i) Any irregularities or lack of clarity in the invitation should be brought to the attention of the 
Purchasing Department, as soon as possible so an addendum may be furnished to all bidders. 

 
j) Altering the invitation and bid form may render the bid null and void. 
 
k) All bidders, by signing the Bid Response Form, certify that they agree to the terms and conditions 

set forth in this IFB and attached sample contract unless otherwise stated. 
 

l) UNLV accepts no responsibility or liability for any costs incurred by a responding firm prior to the 
execution of the contract. 

http://go.unlv.edu/purchasing/solicitations�


Bid # 5132-RB 

Page 4 of 21 

 
m) UNLV reserves the right to reject any and all bids in whole or in part, and to waive minor 

irregularities and omissions, whereby the best interests of the Nevada System of Higher Education 
would be served. 

 
n) Projects exceeding $100,000 requires the payment of Prevailing Wages.  The Public Works 

Number for this Project is PWP# CL-2013-200.  Prevailing Wages Rates for Clark County must be 
used.  See PWP Website at www.laborcommissioner.com

 

.  Click on Public Works/Prevailing 
Wages by County, and then click on Clark to view or print the Prevailing Wage rates for this 
project. 

o) For Projects exceeding $100,000 and upon Notice of Award, the Successful Bidder must obtain 
Performance and Payment bonds equivalent to the amount bid.  Bonds may be in the format 
attached or may use AIA Formats.  Bonds must be submitted within five days of receiving the 
Notice of Award. 

 
p) The Successful Bidder will be required to submit proof of insurance at the limits identified in Article 

5 of the attached Sample Contract A105. 
 
2. 
 

ALTERNATE BRAND/SPECIFICATION REQUEST  

a) Unless stated otherwise within this bid, wherever in the Invitation any item required to be furnished 
is mentioned by a brand name or a manufacturer's name is given, it is intended to establish a 
standard of quality or type of material desired and not to restrict the use of other materials which 
are of equal quality or type.  

 
b) Any request for alternate equipment or specifications must be submitted, in writing, to the 

purchasing representative listed on the first page of this document by the last day for questions.  
Such requests will be evaluated and a determination made as to whether they meet the criteria for 
an approved as "equal".  Any such approved "equals" will be posted with the Addendum for all 
bidders to consider.  Absent such approval, all bids received will be required to furnish items 
exactly as specified.  Failure of a successful bidder to provide equipment or process as specified 
will be a basis for termination for default.  

 
c) UNLV alone shall determine if a substitute item is equal to what was requested and the decision will 

be final. 
 

d) UNLV reserves the right to consider bids not in exact accordance with the specifications. 
 
3. 
 

DISCLOSURE RESTRICTIONS 

 a)  The contents of your bid or other information submitted to the UNLV are subject to public release, 
upon request, after the Contract award. 

 
 b) The contents of your bid or other information submitted to UNLV are subject to public release under 

Nevada law, upon request, after the Contract award.  The bidder shall mark as "proprietary" those 
parts of its proposal that it deems confidential and proprietary. However, the bidder is alerted that 
this marking is advisory only and not binding on UNLV. If there is a request from the public to 
inspect any part of the bid so marked, UNLV will advise the bidder and request written, legal 
justification in support of the "proprietary" marking. Prices are not considered proprietary and 
should not be marked as so.  If UNLV determines, after receipt of the written, legal justification, 
that the material is subject to disclosure under Nevada law, the bidder will be notified. 
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4. 
 

LATE BIDS 

Formal, advertised bids indicate a time by which the bids must be received in the Purchasing 
Department.  Bids received after that time will be rejected or returned unopened upon request by, and 
at the expense of the bidder.  Bidder is responsible for ensuring third party deliveries arrive at the time 
and place as indicated in this document. 

 
5. 

 
PUBLIC OPENING OF BIDS 

Bids will be opened and read publicly at the time and place indicated in the Invitation to Bid. 
Prospective bidders, their authorized agents and other interested parties are invited to be present. The 
total sum read shall be subject to the provisions of determination of the lowest bid as outlined under 
the "Award of Contract" paragraph. Information read is subject to verification. 

  
6. 
 

WITHDRAWAL OF BID 

Any prospective bidder may request withdrawal of a posted, sealed bid prior to the scheduled bid 
opening time provided the request for withdrawal is submitted to the Purchasing Department in writing, 
or presents themselves in person with proper identification to the Purchasing Department and verbally 
requests the bid be withdrawn and signs for its receipt. 



Bid # 5132-RB 

Page 6 of 21 

SECTION B 

 
GENERAL TERMS AND CONDITIONS 

 
1.   
 

ACCEPTANCE PERIOD 

The Bidder agrees to a minimum of 90 calendar day acceptance period from the date of public 
opening. 
 

2. 
 
APPROPRIATIONS 

The terms of this Contract are contingent upon sufficient appropriations and authorizations being made 
by UNLV for the performance of this Contract. If sufficient appropriations and authorizations are not 
made by UNLV, this Contract shall terminate, without penalty, upon written notice being given by UNLV 
to the Contractor. UNLV’s decision as to whether sufficient appropriations are available shall be 
accepted by Contractor and shall be final. 

 
3. 
 

AWARD OF CONTRACT 

a) Award shall be made to the lowest responsive and responsible bidder after giving due 
consideration to price, quality, availability, conformance to specifications, financial capability and 
service, including such things as life cycle cost, if applicable, all in the best interests of the 
requesting department and the UNLV. 
 

b) UNLV intends to award this as a complete turnkey project; partial bids will not be accepted.  UNLV 
reserves the right to reject any and all bids in whole or in part, and to waive minor irregularities and 
omissions, whereby the best interests of the UNLV would be served. 

 
c) A formal contract will be signed by the successful bidder and the UNLV to perform this service. 

 
d) The terms and conditions contained in the attached sample contract or, in the sole discretion of 

UNLV, terms and conditions substantially similar to those contained in the contract, will constitute 
and govern any agreement that results from this IFB.  If bidder takes exception to any terms or 
conditions set forth in the contract, bidder will submit a specific

 

 list of the exceptions as part of its 
response to this IFB. Proposer’s exceptions will be reviewed by UNLV and may result in 
disqualification of bidder’s offer as non-responsive to this IFB.  If bidder’s exceptions do not result 
in disqualification of bidder’s response, then UNLV may consider bidder’s exceptions when UNLV 
evaluates the bidder’s response. 

e) If after the award the bidder fails to furnish the items as listed on the purchase order, that bidder 
may be removed from our bidder list for a period of one year. 

 
 
4. 
 

COMPLIANCE 

Bidders are required to comply with all OSHA, EPA, ADA and other relevant state and federal 
standards, codes and regulations that may apply. 

 
5. 

 
CONFIDENTIAL TREATMENT OF INFORMATION 

Bidders shall preserve in strict confidence any information obtained, assembled or prepared in 
connection with the performance of this bid. 
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6. 
 

CONFLICT OF INTEREST 

Persons or firms submitting an offer on this Invitation are certifying that they have had no contact with 
an employee or member of the NSHE in any manner which would give that company or person 
submitting such an offer, any advantage over any other company or person submitting an offer. 
Employees and members of the NSHE shall not receive any compensation, in any manner or form, nor 
have any vested interest, directly or indirectly, of any kind or nature inconsistent with loyal service to 
the public.  A violation of any of the above shall be just cause for rejection of that particular offer 
without further consideration. 

 
7.  
 

DEFAULT OF CONTRACT 

In case of default of the contractor, the UNLV may procure the articles or services from the other 
sources and hold the contractor responsible for any excess cost occasioned thereby; provided, that 
if public necessity requires the use of materials or supplies not conforming to the specifications they 
may be accepted and payment therefore shall be made at the proper reduction in price.  

 
8. 

 
DISQUALIFICATION OF BIDDERS 

Bidders may be disqualified and rejection of bids may be recommended by the Purchasing Department 
for any of (but not limited to) the following causes: 

 
 a) Failure to use the bid form furnished by the UNLV. 
 
 b) Lack of signature by an authorized representative on the bid form. 
 
 c) Failure to properly complete the bid. 
 
 d) Evidence of collusion among bidders. 
 
 e) Unauthorized alteration of bid form. 
 
 f) Failure to submit requested documents required in bid terms, conditions and specifications. 
 

g) Failure to furnish proof of receipt of any addendum pertaining to that particular bid project. 
 

h) Any bidder who has defaulted on prior contracts or is guilty of misrepresentation by any 
member of that particular firm. 

 
i) The UNLV reserves the right to waive any minor informality or irregularity. 

 
9. 
 

FREIGHT TERMS 

All bids involving transportation of materials must include transportation charges.  Freight charges 
cannot be accepted as an estimated cost item.  Transfer of Title for goods will be the FOB destination, 
as stated.  Any bid submitted with FOB point other than as stated, or freight charges listed as a 
separate or estimated item, may be cause for disqualification of the bid. 

 
10. 
 

INSPECTION AND ACCEPTANCE 

Inspection and acceptance will be made at destination. 
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11. 
 

MANUALS 

In conjunction with performance of the contract, contractor will be required to furnish the following 
manuals, if applicable: 

 
 Parts Manual                                As Built Drawing on a CD in PDF Format 
 Installation Manual                       Operating Manual/Instructions 
 Training Manual                           Warranty documentation 
 
12. 
 

PAYMENT TERMS 

Payments shall be made within thirty days of acceptance of the related invoice, unless otherwise 
stated.  Should the acceptance of such invoices be in doubt, the successful bidder shall not be due any 
interest or penalty on any unpaid amounts. 

 
13. 
 

PROTESTS 

Any bidder, offeror or contractor who is allegedly aggrieved in connection with the solicitation or award 
of a contract may protest. The protest must be submitted in writing to the Director of Purchasing, within 
five (5) business days after such aggrieved person knows or should have known of the facts giving rise 
thereto. If the protest is not resolved by mutual agreement, the Director of Purchasing will promptly 
issue a decision in writing to the Protestant. If the Protestant wishes to appeal the decision rendered by 
the Director of Purchasing, such appeal must be made in writing to the Senior Vice President for 
Finance & Business, UNLV, within five (5) business days from the date of the letter issued by the 
Director of Purchasing. The decision of the Senior Vice President for Finance & Business will be final. 
The Senior Vice President for Finance & Business need not consider protests unless this procedure is 
followed. 
 
To be considered, all Protests must identify the following: 

 
1) The name, address, and telephone number of the protester, 
2) The signature of the protester, 
3) Identification of the solicitation title and number being protested, 
4)  A detailed statement of the legal and factual grounds of the protest, including copies of relevant 

documents, and 
5) The form of relief requested. 

 
14. 
 

SMALL  AND LOCAL BUSINESS CONCERNS REPORTING REQUIREMENTS 

a) The Nevada System of Higher Education supports equal opportunity for minority owned, women-
owned, and other small disadvantaged business concerns (MWDBE) to compete for contracts 
awarded by NSHE. NSHE also supports efforts to encourage local businesses to compete for 
NSHE contracts. In some situations, MWDBE and local business concerns may not have the depth 
or full capability to meet all the requirements of large contracts. Nevertheless, NSHE supports 
finding opportunities for such MWDBE and local business concerns to participate as subcontractors 
or Tier 2 suppliers in large contracts.  

 
b) For purchase of goods or services that exceed $1,000,000 the successful bidder(s) must provide 

annual reports listing expenditures with MWDBE business concerns and local subcontractors.   
These annual reports pertain only to expenditures that are directly attributable to the NSHE prime 
contract. The annual report should contain the following information:  

 
(1) The name, address, phone number, and type of each local, women-owned, minority and/or 
disadvantaged subcontractor (Tier 2 supplier or local subcontractor). If a business concern meets 
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more than one definition (e.g. local and women-owned, or minority and women owned), that should 
be identified;  

 
(2) A description of the goods or services purchased; and  

 
(3) The amount of expenditures with the subcontractor attributed to the prime contract for the 12 
month period.  

 
c) Definition of Local Subcontractor.

 

 "Local subcontractor" is intended to mean a business concern 
that is a) owned 51% or more by Nevada residents, b) is headquartered in Nevada, or c) a majority 
of employees of the business are Nevada residents. 

d) Definition of Disadvantaged Business Enterprise (DBE).

 

 "Disadvantaged Business Enterprise" is 
intended to mean a business concern owned by a minority or woman that is at least fifty-one 
percent (51%) unconditionally owned by one or more minority or women individuals who are both 
socially and economically disadvantaged, or a publicly owned business that has at least fifty-one 
percent (51%) of its stock unconditionally owned by one or more such individuals and that has its 
management and daily business controlled by one or more such individuals. Individuals who certify 
that they are a member of named groups, i.e. African Americans, Hispanic Americans, American 
Indians and Alaska Natives (Eskimos and Aleuts) and Asian and Pacific Island Americans are to be 
considered socially and economically disadvantaged.  

e) Definition of Minority Business Enterprise (MBE).

 

 "Minority Business Enterprise" is intended to 
mean a business concern owned by one or more minority individuals that is at least fifty-one 
percent (51%) unconditionally owned by one or more minority individuals, or a publicly owned 
business that has at least fifty-one percent (51%) of its stock unconditionally owned by one or more 
such individuals and that has its management and daily business controlled by one or more such 
individuals. Individuals who certify that they are a member of named groups, i.e. African Americans, 
Hispanic Americans, American Indians and Alaska Natives (Eskimos and Aleuts) and Asian and 
Pacific Island Americans are to be considered socially and economically disadvantaged.  

f) Definition of Women-Owned Business Enterprise (WBE).

 

 "Women-Owned Business Enterprise" is 
intended to mean a business concern owned by one or more women that is at least fifty-one 
percent (51%) unconditionally owned by one or more women, or a publicly owned business that has 
at least fifty-one percent (51%) of its stock unconditionally owned by one or more such individuals 
and that has its management and daily business controlled by one or more such individuals.  

g) Definition of Disabled Veteran Business Enterprise (DVBE).

 

 "Disabled Veteran Business 
Enterprise" is intended to mean a business concern of which at least 51% of the ownership interest 
is held by one or more veterans with service-connected disabilities; that is organized to engage in 
commercial transactions; and that is managed and operated on a day-to-day basis by one or more 
veterans with service-connected disabilities. This includes a business which meets the above 
requirements that is transferred to the spouse of a veteran with a service-connected disability upon 
the death of the veteran, as determined by the United States Department of Veterans Affairs. 

h) Definition of Small Business Enterprise (SBE).

 

 "Small Business Enterprise" is intended to mean a 
business concern which performs a commercially useful function, is not owned and controlled by 
individuals designated as minority, women, veterans, or physically-challenged, and where gross 
annual sales does not exceed $2,000,000. 

i) All bidders, by signing this bid, certify that they are an Equal Opportunity/Affirmative Action 
Employer, unless otherwise stated. 
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15. 
 

SUSTAINABILITY 

a) A key focus of the UNLV is to minimize the impact the procurement of goods and services has on 
the local environment.  UNLV is committed to sustainable economic, social, and environmental 
practices in all operations which the UNLV is involved.  It is important that bidders share this 
commitment as well.  Therefore, sustainable goods and services should be offered whenever 
available and specifically when required in the bidding documents. 

 
b) The UNLV may request the successful bidder to provide reports related to sustainability on all 

goods and services provided under this bid.  Reports may include, but are not limited to: 
sustainable attributes of each product or service, the dollar and percentage amount spent on 
sustainable or environmentally preferred products and services, and the total amount spent by 
UNLV. 

 
c) All electronic equipment the UNLV purchases must be Energy Star rated (or, if there is no Energy 

Star rating for the desired equipment, energy efficient models or substitutes are preferred). The 
requirement to purchase Energy Star rated equipment will improve the University's energy and 
financial performance while distinguishing our institution as an environmental leader. 

 
16. 
 

TAXES, LICENSES AND PERMITS 

a) It is the bidders responsibility for securing all required licenses, permits and insurance necessary 
for the proper execution and completion of the work involved.  The UNLV is exempted from paying 
state, local and federal excise taxes. 
 

b) Companies conducting business for profit in Nevada are required to have a current Nevada 
business license pursuant to NRS 76.100 (1) unless the entity is either a) a non-profit corporation 
or b) meets the requirements for an exemption and has filed the appropriate notice of exemption 
with the Nevada Secretary of State. The bidder certifies that it has a current Nevada business license 
or it is exempt and agrees to provide immediate notice to UNLV's Purchasing department in the event 
the license is no longer valid. 

 
c) At the time of submitting the Bid, Bidders must have a current State of Nevada Contractor's license 

relevant to the work.  For subcontracted work, the subcontractor must have the applicable specialty 
license. 
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SECTION C 

 
PURCHASE ORDER TERMS AND CONDITIONS 

1. 
No extra work, additions, alterations, including changes in price will be paid by NSHE/BCS unless agreed 
to and performed pursuant to and in accordance with a written revision to the order. 

ADDITIONS/CHANGES 

 
2. 

A person conducting business for profit in Nevada are required to have a current Nevada business 
license pursuant to NRS 76.100 (1) unless the entity is either a) a non-profit corporation or b) meets the 
requirements for an exemption and has filed the appropriate notice of exemption with the Nevada 
Secretary of State. The contractor certifies that it has a current Nevada business license or it is exempt 
and agrees to provide immediate notice to UNLV's Purchasing department in the event the license is no 
longer valid. For contracts in excess of $25,000, a business license number and information 
demonstrating good standing with the State of Nevada is required. 

BUSINESS LICENSE REQUIREMENT 

 
3. 

NSHE/BCS reserves the right to cancel this order without cause at any time. An equitable adjustment in 
price and/or delivery schedule will be negotiated for products completed or in process at the time of the 
cancellation, but in no event shall NSHE/BCS be required to pay more than Seller’s actual cost of labor 
and supplies consumed to the point of cancellation. 

CANCELLATIONS 

 
4. 

The above terms and conditions may only be modified by NSHE/BCS with the exception of clauses 
which may be in conflict with any bid, proposal or contract pertaining to this project. Bid, proposal or 
contract terms and conditions will take precedence. 

CONFLICTING TERMS 

 
5. 

The vendor/contractor certifies that it is not suspended, debarred or ineligible from entering into contracts 
with the Executive Branch of the Federal Government, or in receipt of a notice of proposed debarment 
from any State agency or local public body. 

DEBARMENT/SUSPENSION STATUS 

 
6. 

Delivery must be made within the time stated and only to the destination stated on this order. If Seller 
fails to deliver on time, NSHE/BCS reserves the right to purchase elsewhere, and may reject goods and 
services not delivered or furnished on the date specified on this order. 

DELIVERY 

 
7. 

Seller agrees that the laws of the State of Nevada shall govern the validity, construction, interpretation, 
and effect of this order. Any and all disputes arising out of or in connection with the order shall be 
litigated only in the 8th Judicial District Court in and for Clark County, State of Nevada, and Seller hereby 
expressly consents to the jurisdiction of said court. 

GOVERNING LAW 

 
8. 

Sellers furnishing supplies which contain hazardous materials must label each container listing the 
identity of such material. Each carton or package must also be identified on the outside with the 
appropriate hazard warning. Seller must furnish the necessary MSDS for each chemical, substance or 
product listed on this order. The Purchase Order Number must appear on all MSDS material pertaining 
thereto. 

HAZARDOUS MATERIALS 

 
9. 

Seller, shall indemnify, defend and hold harmless NSHE/BCS from and against any and all liabilities, 
claims, losses, lawsuits, judgments and or expenses, including attorney fees, arising either directly or 

INDEMNIFICATION 
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indirectly from any act or failure to act by the Seller or any of its officers, employees and agents, which 
may occur during or which may arise out of the performance of this order. 

 
10. 

All Seller’s performing work on NSHE/BCS premises are required to provide evidence of coverage for 
Worker’s Compensation, General Liability; Automobile Liability and Professional Liability if applicable all 
in the minimum limits as required. 

INSURANCE 

 
11. 

Submit invoice(s) as instructed on the face hereof immediately upon delivery or completion of order. The 
purchase order number must be referenced on the invoice. 

INVOICES 

 
12. 

The Seller shall not employ or contract with any firm or organization that is unfit or unskilled in the work 
to be performed. He shall not discriminate or allow discrimination against any employee or applicant for 
employment because of sex, sexual orientation, religion, age, disability, race, color, creed, or national 
origin. He shall comply with and shall require his/her Subcontractors to comply with the applicable 
provisions of Title 28 and Title 53 of the Nevada Revised Statutes. 

NON-DISCRIMINATION 

 
13. 

Seller warrants that the price(s) for the items or services sold hereunder are not less favorable than 
those extended to any other customer (whether government or commercial) for the same or similar items 
or services in similar quantities. In the event the Seller reduces its price(s) for such items or services 
during the term of this order, Seller agrees to reduce the price(s) hereof accordingly. Seller warrants that 
price(s) shown on this order shall be complete and no additional charges of any type shall be added 
without express written consent from NSHE/BCS. 

PRICE WARRANTY 

 
14. 

Seller’s prompt payment discount is to be calculated from date of receipt of shipment, completion of 
services or date of receipt of correct invoice, whichever is later. 

PROMPT PAYMENT DISCOUNT 

 
15. 

NSHE/BCS purchase order numbers must appear on all packing slips, shipping documents, labels, and 
invoices. 

PURCHASE ORDER NUMBERS 

 
16. 

The quantity term stated on this order shall be complied with strictly, as stated. The Seller warrants that 
all goods, materials, or work furnished are of reasonable average quality and would meet such a 
standard of description in the trade. 

QUANTITY AND QUALITY 

 
17. 

In performance of the order, Seller shall comply with all federal, state and local laws, rules, ordinances 
and regulations, and all materials and work or services furnished hereunder shall be produced or 
furnished in full and complete compliance therewith. 

STANDARDS AND REGULATIONS – FEDERAL AND STATE 

 
18. 

NSHE/BCS is exempt from Nevada State sales tax as provided by Nevada Revised Statutes 372.325 
and 374.330. The NSHE State Tax Exempt Number is RCE-000-441. The Federal Tax ID number is 88-
6000024. 

TAX EXEMPTION 

 
19. 

In the event of the Seller’s default hereunder, NSHE/BCS may exercise any or all legal rights available, 
both at law or in equity. The prevailing party shall be entitled to attorneys’ fees and costs. A breach or 

TERMINATION FOR DEFAULT 
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default may be declared with or without termination. The Seller’s obligations that by their terms would 
ordinarily be expected to survive a termination or an order will survive indefinitely. 

 
20. 

Seller expressly warrants that all items or services covered by this order will conform to the drawings, 
specifications or samples (if any) or other description furnished by NSHE/BCS. All items or services will 
be fit and sufficient for the purpose intended as an implied warranty of merchantability. 

WARRANTY 
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SECTION D 

 
SCOPE OF WORK/SPECIFICATIONS 

1.  Detailed Drawings and Specifications:  PDF copies of the Bid Specifications of this project are attached 
as Exhibit “G”.  They are attached to this IFB on-line at http://go.unlv.edu/purchasing/solicitations, and at 
the following plans rooms: 

 
Construction Notebook 

McGraw-Hill Construction Dodge 
Sierra Plan Room 

 
 
2.  Project Completion Date:  Substantial completion of this Project must be no later than June 5, 2013. 
 

3.   Liquidated Damages in the amount of $500.00 per day will be levied for each day the project is not 
completed after the required Project Completion Date.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://go.unlv.edu/purchasing/solicitations�
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SECTION E 
SAMPLE CERTIFICATE OF INSURANCE 
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SECTION F 

 
SAMPLE 100% PAYMENT BOND (LABOR AND MATERIAL) 

KNOW ALL MEN BY THESE PRESENCE, 
 
THAT ___________________________, as Contractor, and __________________________ 
as Surety, are held and firmly bound unto the State of Nevada acting through its Board of Regents of the 
Nevada System of Higher Education on behalf of the University of Nevada, Las Vegas, "University", in the 
sum of ______________________________________dollars, ($ _________

 

), for the payment of which 
sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and 
assigns, jointly and severally, firmly by these presence. 

WHEREAS, said Contractor has been awarded and is about to enter into the annexed contract with said 
University to perform all work required under the Bidding Schedule(s) of the University's specifications 
entitled. 
 
NOW THEREFORE, if said Contractor or subcontractor, fails to pay for any materials, equipment, or other 
supplies, or for rental of same, used in connection with the performance of work contracted to be done, or for 
amounts due under applicable State law for any work or labor thereon, said Surety will pay for the same in an 
amount not exceeding the sum specified above, and, in the event suit is brought upon this bond, a 
reasonable attorney's fee to be fixed by the court.  This bond shall inure to the benefit of any persons, 
companies, or corporations entitled to file claims under applicable State law. 
 
PROVIDED, that any alterations in the work to be done or the materials to be furnished, which may be made 
pursuant to the terms of said contract, shall not in any way release either said Contractor or said Surety 
thereunder, nor shall any extensions of time granted under the provisions of said contract release either said 
Contractor or said Surety, and notice of such alterations or extensions of the contract is hereby waived by 
said Surety. 
 
 
SIGNED AND SEALED, this   __________ day of ___________, 2012. 
 
(SEAL)  ____________________________     _________________________ (SEAL) 
              (Contractor)                                          (Surety) 
 
 
 
By:              By:          
                     (Signature)                                                     (Signature) 
 
      Surety Name:        
      Contact Name:       
      Address:        
                 
      Phone Number:       
      Fax Number:        
 
 
(SEAL AND NOTARIAL ACKNOWLEDGMENT OF SURETY) 
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SECTION G 

 
SAMPLE 100% PERFORMANCE BOND 

 
KNOW ALL MEN BY THESE PRESENCE, 
 
 
That _________________________, as Contractor, and ________________________, as Surety, are held 
and firmly bound unto the State of Nevada acting through its Board of Regents of the Nevada System of 
Higher Education on behalf of the University of Nevada, Las Vegas, hereinafter called "University", in the sum 
of  _________________________________ dollars, ($ _____________

 

), for payment of which sum, well and 
truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and 
severally, firmly by these presence. 

WHEREAS, said Contractor has been awarded and is about to enter into the annexed contract with said 
University to perform all work required under the Bidding Schedule(s) of the University's specifications entitled 
 
NOW THEREFORE, if said contractor shall perform all the requirements of said contract required to be 
performed on his/her part, at the times and in the manner specified therein, then this obligation shall be null 
and void, otherwise it shall remain in full force and effect. 
 
PROVIDED, that any alterations in the work to be done or the materials to be furnished, which may be made 
pursuant to the terms of said contract, shall not in any way release said contractor or said Surety thereunder, 
nor shall any extensions of time granted under the provisions of said contract release either said Contractor or 
said Surety, and notice of such alterations or extensions of the contract is hereby waived by said Surety. 
 
SIGNED AND SEALED, this ____________ day of _______________, 2012. 
 
 
            (SEAL)                 (SEAL) 
              (Contractor)                                          (Surety) 
 
By:            By:          
                     (Signature)                                                     (Signature) 
 
 
      Surety Name:        
      Contact Name:       
      Address:        
              
      Phone Number:       
      Fax Number:        
 
 
(SEAL AND NOTARIAL ACKNOWLEDGMENT OF SURETY) 
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SECTION H 

 

SAMPLE CHANGE ORDER FORM 

NEVADA SYSTEM OF HIGHER EDUCATION, ON BEHALF OF THE 
UNIVERSITY OF NEVADA, LAS VEGAS 

 
CHANGE ORDER 

 
CHANGE ORDER NUMBER:  _____                  
 
CONTRACTOR:    
 
P.O. #:  _______________ Contract #:  __________ Project. #  __________ 
Account Number:  ___________________ 
 
PROJECT:   ________________________________________________________________ 
 
Contractor is hereby authorized to make the following changes, subject to all terms and conditions set forth in of 
the above referenced Contract/Order.  
 
ITEM #1
 

:   

REASON:   
 
REQUESTED BY:  
 
Item #1 is an (add, deduct, or zero) $  _____________________ 
 
Calendar days (add, deduct, or zero): ________ days 
 
ITEM #2
 

: 

REASON: __________________________________________________________________ 
 
REQUESTED BY:  ____________________________________________________________ 
 
Item #2 is an (add, deduct, or zero) $  _____________________ 
 
Calendar days (add, deduct, or zero): ________ days 
 
    
Total amount of this Change Order (plus, minus, or zero): $_____________________  
 
Original Contract Amount:      $_____________________ 
 
Total Cost of Prior Change Orders:     $_____________________ 
 
Adjusted Total Contract Cost:     $_____________________ 
 
 
Original Contract Completion time:        _________ Calendar Days 
 
Completion Time Adjusted by this Change Order:     _________ Calendar Days 
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(plus, minus or zero) 
 
Total Time Adjustments on Prior Change Orders:   __________ Calendar Days 
Revised Contract Completion Time:      __________ Calendar Days 
 
 
IN WITNESS WHEREOF, the parties have caused this instrument to be executed as of the date last entered 
below (the “Effective Date”). 
 
 
APPROVED: 
 
BY:  ___________________________________________________________________   
      
 (Type in name of Contractor)       Date    
     Date  
                 
 
BY:  ________________________________________________________________ 
 (Type in name of Architect/Engineer, if applicable)     Date 
 
 
THE BOARD OF REGENTS OF THE NEVADA SYSTEM OF HIGHER EDUCATION, ON BEHALF OF THE 
UNIVERSITY OF NEVADA, LAS VEGAS  
 
 
RECOMMENDED: 
 
BY:  _____________________________________________________________________ 
       Type in name and title        Date 
     
APPROVED: 
 
BY:  ___________________________________________________________________  
       Gerry J. Bomotti, Senior Vice President for Finance & Business  Date 
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EXHIBIT A 

 
PRICING RESPONSE FORM 

Name of Contractor: _____________________________________________________ 
 
1. Provide all materials, labor, tools, supplies, equipment, supervision, training and transportation necessary 

to provide a “turn-key” project to complete the UNLV FDH exterior coating and repairs, as described herein 
for the following amount: 

  
Atriums Caulking (from net to net)        $______________  

  
  

Low-rise Caulking (all other surfaces)     $______________  
  
  

Building Exterior Elastomeric Coating (excludes atriums) 3 coats $______________  
  
  

Atriums Elastomeric Coating (from net to net) 3 coats   $______________ 
 
 

Atriums Window Frames Painting (areoplate or approved equal) $______________ 
 
 
      Grand Total   $______________ 

   
    

 If additional work is found to be necessary, attach a separate sheet with the scope and pricing.  
 

 
2. The project is scheduled to begin upon full execution of contract and substantial completion must be 

achieved by June 5, 2013. 
 
3. Accompanying this proposal is a Cashier's Check, Bid Bond, or Certified Check in the amount of 5% of the 

total bid price.   
  
 The Cashier’s Check, Bid Bond, or Certified Check must be payable to the Board of Regents, Nevada 

System of Higher Education, which it is agreed will be retained as liquidated damages by UNLV if Bidder 
fails to execute the Contract and furnish the required Payment and Performance Bonds in conformity with 
the contract documents within five (5) calendar days after notification of the award of the Contract. 

 
4. It is agreed that this bid may not be withdrawn within a period of ninety (90) calendar days after the 

opening thereof. 
 
5. The Undersigned has checked carefully all of the above figures and understands that UNLV will not be 

responsible for any errors or omissions on the part of the Bidder in making up this bid. 
 
6. The Bidder hereby certifies the following: a) that this bid is genuine and not sham or collusive, or made in 

the interest or on behalf of any person not herein named; b) that the Bidder has not directly or indirectly 
induced or solicited any other bidder to put in a sham bid, or any person, firm or corporation to refrain from 
bidding; and c) that the Bidder has not in any manner sought by collusion to secure for him/herself an 
advantage over any other bidder. 
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7. A review of your license Status/History from the State Contractors' Board and a list of past audits by the 
Office of the Labor Commissioner may be considered when determining the lowest responsive and 
responsible bidder. As part of the evaluation process, bidders may be required to provide a written 
explanation of each complaint including the nature of the complaint and its status. 

          
8. On the attached sheet(s), the Bidder proposes, agrees and sets forth the name and address of each 

subcontractor who will perform work or labor or both or render service to the bidder in an amount in excess 
of five percent (5%) of the bidder's total bids on the Bid Form.  Bidder understands that if they fail to 
specify a subcontractor for any portion of the work to be performed under the Contract in excess of five 
percent (5%) of the total bid, that it agrees to perform that portion with its own resources and shall not be 
permitted to subcontract that portion of work. 

 
9. Bidder understands that it must provide a list of the name(s) of each subcontractor who will provide labor 

or a portion of the work or improvement for which it will be paid an amount exceeding 1 percent of the 
prime contractor’s total bid or $50,000, whichever is greater. (List may be submitted up to two hours after 
bid opening to FAX Number 702.895.3859.) 

 
10. Bidder understands that, if awarded the Contract, it shall not, without the written consent of UNLV, 

substitute any subcontractor in place of the subcontractor(s) designated on this bid form.  Bidder 
understands that violation of any of the provisions of this Item may be deemed a breach of the contract 
and UNLV shall have the right to terminate the contract. 

 
 

Submitted By: 
 
 
By:      ______________________________   Date: _________________ 
 
Name: ______________________________    
 
Title:    ______________________________ 
 
Company: ____________________________ 
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ADDITIONS AND DELETIONS: 


The author of this document 


has added information 


needed for its completion. 


The author may also have 


revised the text of the 


original AIA standard form. 


An Additions and Deletions 


Report that notes added 


information as well as 


revisions to the standard 


form text is available from 


the author and should be 


reviewed. 


This document has important 


legal consequences. 


Consultation with an 


attorney is encouraged with 


respect to its completion 


or modification. 


State or local law may 


impose requirements on 


contracts for home 


improvements. If this 


document will be used for 


Work on the Owner’s 


residence, the Owner should 


consult local authorities 


or an attorney to verify 


requirements applicable to 


this Agreement. 


ELECTRONIC COPYING of any 


portion of this AIA
®  
Document 


to another electronic file is 


prohibited and constitutes a 


violation of copyright laws 


as set forth in the footer of 


this document. 


AGREEMENT made as of the             day of                 in the year            


(In words, indicate day, month and year.)year) 


 


BETWEEN the Owner: 


(Name, legal status, address and other information) 


 


The Board of Regents of the  


Nevada System of Higher Education  


on behalf of the University of Nevada, Las Vegas 


4505 South Maryland Parkway 


Box _______ 


Las Vegas, Nevada 89154-_______ 


 


and the Contractor: 


(Name, legal status, address and other information) 


 


Name:   


Address:   


Contact Information:   


FTIN:   


 


 


for the following Project: 


(Name, location and detailed description) 


 


AIA Form Docs  


n/a  


N/A  


 


The Architect: 


(Name, legal status, address and other information) 


 


 


 Name:   


Address:   


Contact Information:   


FTIN:   


 


The Owner and Contractor agree as follows. 
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ARTICLE 1   THE CONTRACT DOCUMENTS 
§ 1.1 The Contractor shall complete the Work described in the Contract Documents for the Project. The Contract 


Documents consist of 


.1 this Agreement signed by the Owner and Contractor; 


 


.2 the drawings and specifications prepared by the Architect, dated      , and enumerated as follows: 


 


Drawings: 


Number Title Date 
      


 


Specifications: 


Section Title Pages 
      


 


.3 addenda prepared by the Architect as follows: 


Number Date Pages 
      


 


.4 written orders for changes in the Work issued after execution of this Agreement; and 


EXHIBIT F
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.5 other documents, if any, identified as follows: 


      The Contract Documents consist of this Agreement, Conditions of the Contract (General, 


Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution 


of this Agreement, or other documents listed in this Agreement and Modifications issued after 


execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as 


if attached to this Agreement or repeated herein 


 


ARTICLE 2   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
The number of calendar days available to the Contractor to substantially complete the Work is the Contract Time. 


The date of commencement of the Work shall be the date of this Agreement unless otherwise indicated below. the 


issuance of a Purchase Order and Notice to Proceed by the Owner.  The Contractor shall substantially complete the 


Work, no later than        (        ) calendar days from the date of commencement, subject to adjustment as provided in 


Article 10 and Article 11. 


(Insert the date of commencement, if it differs from the date of this Agreement.) 


 


  


In the event Substantial Completion is not achieved by the date specified above except as result only from delays for 


which the Owner is chargeable under the Contract Documents or from Unavoidable Delay, Contractor agrees that 


Owner shall have the right to deduct from any sums due to Contractor hereunder the sum of ___________dollars 


($________.00) for each day that Substantial Completion is actually delayed, provided, however that (i) Owner may 


make such deductions prior to the scheduled date of Substantial Completion in the event Owner reasonably projects 


that the Project will not be completed on the scheduled date of Substantial Completion and (ii) Contractor shall pay 


to Owner in cash any amounts which Owner is entitled to deduct in the event the remaining amount of funds due 


Contractor hereunder is less than the remaining amounts Owner has the right to deduct.  Owner and Contractor agree 


and acknowledge that (i) Owner’s actual damages for the failure of Substantial Completion would be substantial but 


extremely difficult to ascertain and (ii) such sum represents a fair and reasonable estimate of the costs Owner will 


incur as a result of such late achievement of Substantial Completion. 


 


"Unavoidable Delays" means delays due to any of the following, and only the following, (provided that such delay 


is beyond Contractor’s reasonable control): war, insurrection, civil commotion, strikes, slowdowns, lock outs, riots, 


floods, earthquakes, fires, casualties, acts of God, acts of a public enemy, acts of terrorism, epidemics, quarantine 


restrictions, freight embargoes, lack of transportation, governmental moratoriums, unusually severe or abnormal 


weather conditions, failure of utilities, or a court order which causes a delay (unless resulting from a wrongful act).  


In no event shall the application to Contractor or any applicable law, regulation, rule or other governmental 


requirement constitute an Unavoidable Delay.  Contractor shall use reasonable good faith efforts to notify Owner not 


later than five (5) days after Contractor knows of the occurrence of an Unavoidable Delay.  An extension of time for 


an Unavoidable Delay shall only be for a period of the Unavoidable Delay, which period shall commence to run 


from the time of the commencement of the cause of the Unavoidable Delay. 


 


ARTICLE 3   CONTRACT SUM 
§ 3.1 Subject to additions and deductions in accordance with Article 10, the Contract Sum is: 


 


     ($    ( $      )  


 


§ 3.2 For purposes of payment, the Contract Sum includes the following values related to portions of the Work: 


(Itemize the Contract Sum among the major portions of the Work.) 


 


Portion of Work Value 
    


 


§ 3.3 Unit prices, if any, are as follows: 


(Identify and state the unit price; state the quantity limitations, if any, to which the unit price will be applicable.) 


 


Item Units and Limitations Price per Unit($0.00) 
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§ 3.4 Allowances included in the Contract Sum, if any, are as follows: 


(Identify allowance and state exclusions, if any, from the allowance price.) 


 


Item Price 
    


 


§ 3.5 The Contract Sum is based upon the following alternates, if any, which are described in the Contract 


Documents and hereby accepted by the Owner: 


(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 


Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 


alternates showing the amount for each and the date when that amount expires.) 


 


 


§ 3.6 The Contract Sum shall include all items and services necessary for the proper execution and completion of the 


Work. 


 


ARTICLE 4   PAYMENT 
§ 4.1 Based on Contractor’s Applications for Payment certified by the Architect, the Owner shall pay the Contractor, 


in accordance with Article 12, as follows within thirty days:. 


(Insert below timing for payments and provisions for withholding retainage, if any.) 


 


 


Interest on any amounts due from Owner to Contractor, or from Contractor to Owner, as the case may be, shall bear 


interest from the date due until paid at a rate equal to the lesser of (i) six percent (6%) per annum, (ii) that 


fluctuating rate of interest announced from time to time by the Bank of America National Trust and Savings 


Association as its prime or reference commercial lending rate of interest (or in the event such bank is no longer 


announcing such rate, by such other federally regulated banking institution of comparable stature as Owner shall 


determine) or (iii) the maximum interest rate permitted by law.  Under no circumstances, however, shall Contractor 


be entitled to interest on retainage.  


 


Unless otherwise stated in the Agreement, all sums payable by Owner shall be subject to retainage of not less than 


ten percent (10.0%).   


 


 


 
§ 4.2  Unless otherwise stated in this Agreement, all sums payable by the Owner shall be subject to retainage of not 


less than ten percent (10%).   Payments due and unpaid under the Contract Documents shall bear interest from the 


date payment is due at the rate below, or in the absence thereof, at the legal rate prevailing at the place of the 


Project.Project 


 


      %   per annum  


 
ARTICLE 5   INSURANCE AND BONDS 
§ 5.1 The Contractor shall provide Contractor’s general liability and other insurance and bonds as follows: 


(Insert specific insurance requirements and limits.) 


 


§ 5.1.1 CONTRACTOR’S LIABILITY AND OTHER INSURANCE 
Contractor as primary insured shall, at Contractor’s sole expense procure, maintain and keep in force for the 


duration of the Agreement the following insurance conforming to the minimum requirements specified below.  


Unless specifically noted herein or otherwise agreed to by the Owner the required insurance shall be submitted to 


the Owner and accepted prior to the issuance of a Purchase Order and Notice to Proceed, and shall be in effect by 


the Contractor on or prior to the issuance of a Purchase Order and Notice to Proceed.  Such insurances must remain 


in force and effect until the later of: 


 
 a. Final acceptance by the Owner of the completion of the work in this Agreement; or  


 b. Such time as the insurance is no longer required the Owner.  
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§ 5.1.1.1 COMMERCIAL GENERAL LIABILITY AND UMBRELLA/EXCESS INSURANCE:  
 .1  Commercial General liability insurance in the amount of $1,000,000 per occurrence and $2,000,000 


annual aggregate. Coverage shall be at least as broad as Insurance Services Office (ISO) form CG 00 01 10 


01 and shall cover liability arising from premises, operations, independent contractors, completed  


operations, personal injury, products, and liability assumed under contract.  Explosion, collapse and 


underground coverage shall not be excluded.   


 
 .2  Umbrella/excess liability insurance in the amounts as follows: 


 $5,000,000 Each Occurrence/Aggregate and must be project specific/dedicated limit for 


construction contracts between $1,000,001 and $5,000,000 or: 


 $10,000,000 Each Occurrence/Aggregate and must be project specific/dedicated limit for 


 construction contracts over $5,000,000. 


 May be used to achieve the above minimum liability limits. 


 Shall be endorsed to state it is as broad as primary policies. 


 


§ 5.1.1.2  [Intentionally Omitted]BUILDER’S RISK INSURANCE:  
 Builder’s risk insurance in an amount equal to the value of the total construction cost by the Contractor. 


 
 
 
§ 5.1.1.3 AUTOMOBILE LIABILITY INSURANCE: 
 Automobile liability insurance in the amount of $1,000,000 Combined Single Limit per occurrence.  


Coverage shall include owned, non-owned, and hired vehicles and be written on ISO form CA 00 01 10 01 


or a substitute providing equal or broader liability coverage. 


 
§ 5.1.1.4 WORKER’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE: 
 Employers Liability Limits shall be at least $100,000 per occurrence and for occupational disease. Workers' 


 Compensation is required by law for anyone with employees. Sole proprietors and corporate 


officers can   waive ccoverage with mandatory affidavit available from the Owner. All contractors 


providing services shall  provide proof of Workers' Compensation insurance as required by NRS 


616B.627 or proof that compliance  with the provisions of Nevada Revised Statutes, Chapter 616A-D and 


all other related chapters, is not  required. 


 
§ 5.1.1.5 POLLUTION LIABILITY:  
 If applicable, the minimum limit of liability required will be $5,000,000 per occurrence/aggregate  if this 


coverage is required. 


 


§ 5.1.2 The insurance as specified shall not be cancelled, non-renewed, or coverage and/or limits reduced or materially 
altered, and shall provide that notices required by this paragraph shall be sent by certified mail to the Owner.  A copy of 
this signed endorsement must be attached to the certificate of insurance.  
CONTRACTOR SHALL: 


a. Have each of their insurance policies endorsed to provide ten (10) days for non-payment of 


premium, and; 


b. Specify that the policies cannot be canceled, non-renewed, coverage and/or limits reduced or 


coverage materially altered that can effect Owner without sixty (60) days prior written notice to 


Owner and the notices required by this paragraph shall be sent by certified mail to Owner; 


c. A copy of this signed endorsement must be attached to the Certificate of Insurance. 


d. Contractor shall send to the Owner a facsimile copy of the policy cancellation and/or change of 


policy and conditions notice in this paragraph to the Owner within three (3) business days upon 


their receipt. 


 


§ 5.1.2.1 Until such time as the insurance is no longer required by the Owner, Contractor shall provide Owner with 


renewal or replacement evidence of insurance no less than thirty (30) days before the expiration or replacement of 


the required insurance.  If at any time during the period when insurance is required by this contract, an insurer or 


surety shall fail to comply with the requirements of this contract, as soon as Contractor has knowledge of any such 


failure Contractor shall immediately notify Owner and immediately replace such insurance or bond with insurance 


or bond meeting the contract’s requirements. 
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§ 5.1.3 Each insurance policy shall be: 


  


.1:  Issued by insurance companies authorized to do business in the State of Nevada or eligible surplus lines 


insurers acceptable to the State and having agents in Nevada upon whom service of process may be made, and  


.2:   Currently rated by A.M. Best as A - lX or better.  


.3:  Until such time as the insurance is no longer required by the Board of Regents of the Nevada System of 


Higher Education on behalf of UNLV, contractors shall provide the Owner with renewal or replacement 


evidence of insurance no less than thirty (30) days before the expiration or replacement of the required 


insurance. If at any time during the period when insurance is required by the contract, an insurer or surety shall 


fail to comply with the requirements of this contract, as soon as contractor has knowledge of any such failure, 


contractor shall immediately notify the Owner and immediately replace such insurance or bond with insurance 


or bond meeting the contract requirements.  


 


§ 5.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to include  


the Architect and the Architect’s Consultants as additional insureds for claims caused in whole or in part by the 


Contractor’s negligent acts or omissions during the Contractor’s operations. 


 


§ 5.1.5  Evidence of Insurance: Prior to the start of any work the contractor must provide the following documents to 


the Owner:  


 


.1  Certificate of Insurance: The Accord 25 Certification of Insurance form or a form substantially similar must 


be submitted to UNLV to evidence the insurance policies and coverage required of contractor.  


.2  Additional Insured Endorsements: Original Additional Insured Endorsement(s) signed by an authorized 


insurance company representative(s).  


.3  Policy Cancellation Endorsement.  


.4  Waiver of Subrogation Endorsement.  


.5  Endorsement reflecting the contractor's insurance is primary over any other applicable insurance.  


.6  Loss Payee Endorsement. 


 


§ 5.1.6  The insurance required by Article 5 shall be written for not less than limits of liability specified in the 


Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an 


occurrence or claims-made basis, shall be maintained without interruption from the date of commencement of the 


Work until the date of final payment and termination of any coverage required to be maintained after final payment, 


and, with respect to the Contractor’s completed operations coverage, until the expiration of the period for correction 


of Work or for such other period for maintenance of completed operations coverage as specified in the Contract 


Documents. 


 


§ 5.1.7  The Board of Regents of the Nevada System of Higher Education shall be named as additional insured on the 


Commercial General Liability, and Excess/Umbrella policy with the exception of Professional Liability Insurance 


by Insurance Services Office (ISO) standard endorsement  CG 20 26 07 04 entitled ADDITIONAL INSURED-


DESIGNATED PERSON OR ORGANIZATION. 


 


§ 5.1.8  Parties contracting directly with the Owner must have their policy endorsed to reflect that their insurance 


coverage is primary over any other applicable insurance coverage available. 


 


§ 5.1.9  Loss Payee: The Board of Regents of the Nevada System of Higher Education on behalf of UNLV shall be 


named as loss payee as respects their interest in any property that the contractor has an obligation to insure on behalf 


of the Board of Regents of the Nevada System of Higher Education on behalf of UNLV.    


 


§ 5.1.10  Policy Cancellation Endorsement: Except for ten (10) days notice for non-payment of premium, each 


insurance policy shall be endorsed to specify that, without sixty (60) days prior written notice to UNLV, the policy 


shall not be canceled, non-renewed, or coverage and/or limits reduced or materially altered.  The endorsement shall 


also provide that notices required by this paragraph be sent by certified mail to the Owner and their Risk 


Management and Safety Department.  A copy of this signed endorsement must be attached to the Certificate of 


Insurance. 
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§ 5.1.2 OWNER’S LIABILITY INSURANCE 
The Owner shall be responsible for maintaining the Owner’s usual liability insurance.  Any insurance or self-


insurance available to the Board of Regents of the Nevada System of Higher Education on behalf of UNLV shall be 


in excess of and non-contributing with any insurance required. 


 


§ 5.1.3 PROPERTY INSURANCE/BUILDERS RISK   
§ 5.1.3.1 Unless otherwise provided, the Contractor shall purchase and maintain, in a company or companies 


lawfully authorized to do business in the jurisdiction in which the Project is located, property insurance written on a 


builder’s risk "all-risk" or equivalent policy form in the amount of the initial Contract Sum, plus value of subsequent 


Contract Modifications and cost of materials supplied or installed by others, comprising total value for the entire 


Project at the site on a replacement cost basis without optional deductibles. Such property insurance shall be 


maintained, unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and 


entities who are beneficiaries of such insurance, until final payment has been made as provided in Section 12.6 or 


until no person or entity other than the Owner has an insurable interest in the property required by this Section 5.1.3 


to be covered, whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors 


and Sub-subcontractors in the Project. 


 


If the property insurance requires deductibles, the Contractor shall pay costs not covered because of such 


deductibles. 


 


§ 5.1.3.1.1 Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation, 


insurance against the perils of fire (with extended coverage) and physical loss or damage including, without 


duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, 


testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any 


applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services 


and expenses required as a result of such insured loss. 


 


§ 5.1.3.1.2  Insurance maintained by contractors shall apply on a first dollar basis without application of a deductible 


or self-insured retention, which shall not exceed $5,000.00 per occurrence unless otherwise specifically agreed to by 


Owner.  Such approval shall not relieve contractors from the obligation to pay any deductible or self-insured 


retention.  
 


§ 5.1.3.1.3 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work 


in transit. 


 


§ 5.1.3.1.4 Partial occupancy or use in accordance with Section 12.5 shall not commence until the insurance company 


or companies providing property insurance have consented to such partial occupancy or use by endorsement or 


otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or 


companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that 


would cause cancellation, lapse or reduction of insurance. 


 


§ 5.1.4 BOILER AND MACHINERY INSURANCE or INSTALLATION FLOATER 
The Contractor shall purchase and maintain boiler and machinery insurance and/or inland marine installation floater 


insurance as required by the Contract Documents or by law, which shall specifically cover such insured objects like 


machinery, equipment and other similar property during installation and prior to installation until final acceptance 


by the Owner; this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-


subcontractors in the Work and be at least in the amount of the actual cash value of the property being installed.. 


 


§ 5.1.5 LOSS OF USE INSURANCE 
The Contractor shall purchase and maintain such insurance as will insure the Owner against loss of use of the 


Owner’s property due to fire or other hazards, however caused.  


 


§ 5.1.6 If the Contractor requests in writing that insurance for risks other than those described herein or other special 


causes of loss be included in the property insurance policy, the Owner shall, if possible and agreeable to the Owner, 


include such insurance, and the cost thereof shall be charged to the Contractor by appropriate Change Order.  
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§ 5.1.7 The Contractor shall make available to the Owner, upon request by the Owner, at Contractor’s expense a 


copy of each policy and/or loss history related to insurance coverage required by Article 11. Each policy shall 


contain all generally applicable conditions, definitions, exclusions and endorsements related to this Project.  


 


§ 5.1.8 WAIVERS OF SUBROGATION   
Subrogation must be waived against the Board of Regents of the Nevada System of Higher Education on behalf of 


UNLV. 


 


§ 5.1.9 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made 


payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any 


applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of 


insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for 


validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner. 


Type of insurance Limit of liability ($0.00) 
  


§ 5.2 The Owner shall provide property insurance to cover the value of the Owner’s property, including any Work 


provided under this Agreement. The Contractor is entitled to receive an increase in the Contract Sum equal to the 


insurance proceeds related to a loss for damage to the Work covered by the Owner’s property insurance.outside of 


any Work provided under this Agreement, which shall be insured by the Contractor per this Agreement 


 


§ 5.3 The Contractor shall obtain an endorsement to its general liability insurance policy to cover the Contractor’s 


obligations under Section 8.12.[Intentionally Omitted]  


 


§ 5.4 Each party shall provide certificates of insurance showing their respective coverages prior to commencement of 


the Work.[Intentionally Omitted] 


 


§ 5.5 Unless specifically precluded by the Owner’s property insurance policy, the Owner and Contractor waive all 


rights against (1) each other and any of their subcontractors, suppliers, agents and employees, each of the other; and 


(2) the Architect, Architect’s consultants and any of their agents and employees, for damages caused by fire or other 


causes of loss to the extent covered by property insurance or other insurance applicable to the Work.[Intentionally 


Omitted] 


 


§ 5.6 PERFORMANCE BOND AND PAYMENT BOND FOR PROJECTS EXCEEDING $100,000: 
The contractor shall execute Performance and Payment Bonds on a form acceptable to the Owner covering the 


faithful performance and completion of the Agreement and the payment of all obligations arising there under. 


 


1. Performance Bond in the amount of 100% of the total Agreement Sum. 


2. Payment Bond (Labor and Material) in the amount of 100% of the total Agreement Sum. 


 


Bonds shall be in the exact form as included in the Contract Documents.  The Surety shall be registered with the 


Insurance Division of the Nevada Department of Commerce, and shall be satisfactory to the Owner. 


 


If at any time the Owner, for justifiable cause, shall be or become dissatisfied with any Surety as providers of the 


required Performance Bond or the Payment Bond, the Contractor shall within five (5) calendar days after being 


notified by the Owner, substitute an acceptable bond in the form and sum and signed by such other Surety as may be 


satisfactory to the Owner.  The premiums on such Bonds shall be paid by the Contractor.  No further progress 


payments to the Contractor shall be deemed due or payable until acceptable bonds are furnished.  The new bond 


amount shall be for the remaining balance of the Agreement.  In the event that the Contractor is unable to obtain a 


new bond, the Owner may obtain the bond and charge the Contractor for the cost required to obtain said bond.  


Owner shall have the right to demand reimbursement for any cost or automatically deduct the cost of the bond from 


the cost of the work without a Change Order.  The new bond amount shall be for the remaining balance of the 


contract. 


 


Contractor must provide evidence of Bonds prior to the beginning of work.  If the Performance and Payment Bonds 


are not furnished within thirty (30) days of Notice of Award, Contractor Bid Bond may be forfeited and the Contract 


may be awarded to an alternate contractor. 
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The Owner will require the Contractor to increase the Performance and Payment Bonds to accommodate Change 


Orders where the cumulative Change order amount exceeds ten percent (10%) of the original contract price. 


 


Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 


obligations arising under the Agreement, the Contractor shall promptly furnish a copy of the bonds or shall permit a 


copy to be made. 


 


ARTICLE 6   GENERAL PROVISIONS 
§ 6.1 THE CONTRACT 
The Contract represents the entire and integrated agreement between the parties and supersedes prior negotiations, 


representations or agreements, either written or oral. The Contract may be amended or modified only by a written 


modification in accordance with Article 10.  Owner and Contractor each represent and warrant to each other that 


each respectively has the authority to execute and deliver the Contract Documents and perform their respective 


obligations thereunder and that the execution delivery and performance of the Contract Documents have been duly 


authorized by all necessary action by each respective party. 


 


§ 6.2 THE WORK 
The term "Work" means the construction and services required by the Contract Documents, and includes all other 


labor, materials, equipment and services provided, or to be provided, by the Contractor to fulfill the Contractor’s 


obligations. 


 


§ 6.3 INTENT 
The intent of the Contract Documents is to include all items necessary for the proper execution and completion of 


the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as 


binding as if required by all.  In general, the Specifications may describe types and quantities of materials, 


equipment, and other items of the Work and methods of installation which cannot be easily shown on the Drawings.  


It is not intended that the Specifications will mention every item of Work that can be adequately shown on the 


Drawings nor is it intended that the Drawings will show all items of Work adequately described or required by the 


Specifications, even if it is the case that such Work could have been shown thereon.  The Contract Documents are 


complimentary, and what is required by, or reasonably inferable, by one shall be as binding as if required by all.  In 


the event of conflicts or discrepancies among the Contract Documents, interpretations will be based on the following 


priorities:  1) the Agreement, 2) the General Conditions, 3) the Specifications and 4) the Drawings. 


 


§ 6.4 OWNERSHIP AND USE OF ARCHITECT’S DRAWINGS, SPECIFICATIONS AND OTHER DOCUMENTS 
Documents prepared by the Architect are instruments of the Architect’s service for use solely with respect to this 


Project. The Architect shall retain all common law, statutory and other reserved rights, including the copyright. The 


AIA Document B105-2007 as modified, Standard Form of Agreement Between Owner and Architect grants to the 


Owner a nonexclusive license to use the Architect’s Instruments of Service solely and exclusively for purposes of 


constructing, using, maintaining, altering and adding to the Project.  Such license shall extend to those parties 


retained by the Owner for such purposes, including other design professionals.  The Contractor, subcontractors, sub-


subcontractors, and material or equipment suppliers are authorized to use and reproduce the instruments of service 


solely and exclusively for execution of the Work. The instruments of service may not be used for other Projects or 


for additions to this Project outside the scope of the Work without the specific written consent of the Architect. 


 


ARTICLE 7   OWNER 
§ 7.1 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
§ 7.1.1 If requested by the Contractor, the Owner shall furnish all necessary surveys and a legal description of the 


site. 


 


§ 7.1.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, the 


Owner shall obtain and pay for other necessary approvals, easements, assessments and charges.  If Contractor’s bid 


includes fees that Owner has paid or is required to pay directly, Contractor shall, at the Owner’s option, either pay 


these fees as a part of their bid or deduct fees from Contract sum as a deductive change order.   


 


The Owner shall designate in writing a representative authorized (the Owner’s Project Manager) to whom all 


matters requiring the Owner’s approval or authorization shall be submitted.  This representative shall convey such 
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matters to Owner’s officers and/or governing bodies, as appropriate.  Changes of the Owner’s Project Manager may 


be made by written notice. 


 


Name of Owner’s Project Manager: 


Telephone Number of Owner’s Project Manager: 


Email Address of Owner’s Project Manager:  


 


§ 7.2 OWNER’S RIGHT TO STOP THE WORK 
If the Contractor fails to correct Work which is not in accordance with the Contract Documents or is in default of its 


material obligations under the Contract Documents, the Owner may direct the Contractor in writing to stop the Work 


until the correction is made. 


 


§ 7.3 OWNER’S RIGHT TO CARRY OUT THE WORK 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 


within a seven day period after receipt of written notice from the Owner to commence and continue correction of 


such default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies, correct 


such deficiencies. In such case, the Contract Sum shall be adjusted to deduct the cost of correction from payments 


due the Contractor.  If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the 


Contractor shall pay the difference to the Owner immediately upon Owner’s written demand. 


 


§ 7.4 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS 
§ 7.4.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s 


own forces, and to award separate contracts in connection with other portions of the Project. 


 


§ 7.4.2 The Contractor shall coordinate and cooperate with the Owner’s own forces and separate contractors 


employed by the Owner. 


 


§ 7.4.3 Costs caused by delays or by improperly timed activities or defective construction shall be borne by the party 


responsible therefor. 


 


ARTICLE 8   CONTRACTOR 
§ 8.1 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
§ 8.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, 


become familiar with local conditions under which the Work is to be performed and correlated personal 


observations with requirements of the Contract Documents. 


 


§ 8.1.2 The Contractor shall carefully study and compare the Contract Documents with each other and with 


information furnished by the Owner. Before commencing activities, the Contractor shall (1) take field measurements 


and verify field conditions; (2) carefully compare this and other information known to the Contractor with the 


Contract Documents; and (3) promptly report in writing errors, inconsistencies or omissions discovered to the 


Architect.Architect and Owner. 


 


§ 8.2 CONTRACTOR’S CONSTRUCTION SCHEDULE 
The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and 


Architect’s information approval a Contractor’s construction schedule for the Work.  


 


§ 8.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
§ 8.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 


Contractor shall be solely responsible for and have control over construction means, methods, techniques, sequences 


and procedures, and for coordinating all portions of the Work. 


 


§ 8.3.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner 


through the Architect the names of subcontractors or suppliers for each portion of the Work. The Contractor shall 


not contract with any subcontractor or supplier to whom the Owner or Architect have made a timely and reasonable 


objection. 
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SUPERINTENDENT, PROJECT MANAGER AND SAFETY DIRECTOR 
§ 8.3.3 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance 


at the Project site during all performance of all of the Work. The superintendent shall represent the Contractor, and 


communications given to the superintendent shall be as binding as if given to the Contractor.  The Contractor shall 


further employ a project manager who shall represent the Contractor in the overall planning, execution and closing 


of the project including but not limited to observing all constraints related to the cost, timing and scope of the 


project.  The Contractor shall also designate a safety director who will be a primary contact for the Owner regarding 


project safety. 


 


§ 8.3.4 The Contractor, as soon as practicable after award of the Agreement, shall furnish in writing to the Owner 


through the Architect the names and qualifications of the proposed safety director, superintendent and project 


manager. The Architect may reply within 14 days to the Contractor in writing stating (1) whether the Owner or the 


Architect has reasonable objection to the proposed superintendent, project executive, safety director and/or project 


manager, or (2) that the Owner or the Architect requires additional time to review. Failure of the Owner or Architect 


to reply within the 14 day period shall constitute notice of no reasonable objection.  


 


§ 8.3.5 The Contractor shall not employ a safety director, superintendent or project manager to whom the Owner or 


Architect has made reasonable and timely objection. The Contractor shall not change the safety director, 


superintendent or project manager without the Owner’s consent, which shall not unreasonably be withheld or 


delayed. The parties recognize that in the event Contractor changes the safety director, superintendant and/or project 


manager without the consent of Owner, Owner may incur additional expenses and delay that will be difficult or 


impossible to quantify.  Accordingly, in such an event, Contractor will pay to Owner  liquidated damages.  Owner 


also reserves the right to withhold reasonable payment from the Contractor in the instance of a change in these 


Contractor’s staff without Owner consent.  In the event of an unforeseen instance, generally termination, resignation, 


death or serious illness precluding the ability to carry out duties, requiring a change in Contractor’s representatives, 


the Contractor shall contact the Owner immediately to determine any adjustments in the Contractor’s 


representatives.   


 


§ 8.3.6 The Contractor shall perform the Work in accordance with the Contract Documents and the approved 


schedule.  This shall include compliance with all project planning, design, sustainability, operations and procedures 


standards of the Owner that are integrated into or referenced by the Contract Documents.  The Contractor will not 


deviate from these standards unless agreed upon in writing. 


 


Superintendent: 


Project Manager: 


Safety Director: 


 


Approved changes to contractor key staff will be by written notice to the Owner. 


 


Liquidated damages the sum of _______________ thousand dollars ($_______,000) for unauthorized changes to 


Contractor’s Authorized Representatives. 


 


§ 8.4 LABOR AND MATERIALS 
§ 8.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 


materials, equipment, tools, utilities, transportation, and other facilities and services necessary for proper execution 


and completion of the Work.  Except for Liens resulting from Architect’s or Owner’s wrongful refusal to issue a 


Certificate for Payment or Owner’s failure to pay any amounts actually due to Contractor under the Contract 


Documents, Contractor agrees to keep the Project free and clear from all mechanic’s liens, materialmen liens and 


other liens.  The contractor shall discharge any such lien immediately but in no event more than thirty (30) days after 


filing of such a lien.  In the event such lien is not released or discharged within such thirty (30) days period, Owner 


shall have the right to pay all sums necessary to discharge such liens and Owner shall have the right to deduct such 


amounts from any amounts due hereunder or demand immediate payment from the Contractor.  In the event of any 


such deduction, the Contract Sum due under the Contract Documents automatically shall be reduced by the amount 


of such payment without the need for any Change Order.  In no instance shall this provision affect any restrictions 


on liens based on any applicable law or regulation. 
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§ 8.4.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 


persons carrying out the Contract Work. The Contractor shall not permit employment of unfit persons or persons not 


skilled in tasks assigned to them.  


 


§ 8.4.3 Pursuant to NRS, any contract for construction work for which the estimated cost exceeds $100,000 shall be 


subject to the provisions of NRS, including but not limited to payment of prevailing wages, regardless of whether 


the construction work qualifies as a "public work" as defined by NRS.  In accordance with NRS, Contractor agrees 


that the Project is subject to the prevailing wage requirements under Nevada Law.  Contractor agrees to comply with 


the Prevailing Wage Act and all other provisions of NRS that are applicable to the Project.  Contractor shall obtain a 


State of Nevada Public Works Number as required by the State Labor Commissioner.  Contractor shall use the State 


Labor Commissioner’s prevailing rate of per diem wages in the locality in which the improvements are to be 


constructed for each craft or type of workman needed to construct the improvement.  Subject to the provisions of 


applicable law, Contractor agrees not to pay less than the specified prevailing rate of wages to the contractor and its 


employees selected to construct the improvements.  Contractor will include the substance of the prevailing wages 


requirement of this Section as contractual language in all contracts and lower tier subcontracts.  In addition, all 


solicitations and contracts shall contain the applicable prevailing wage rates.  Contractor will monitor compliance to 


the payment of prevailing wages pursuant to Nevada Administrative Code §338.  Contractor shall keep accurate 


records showing the name, occupation and actual per diem wages paid to each employee used in connection with 


construction of the improvements.  Such records shall be open to inspection and reproduction by the Owner during 


normal business hours.  Contractor will send one (1) copy of each wage report to Owner’s Project Manager. 


 


§ 8.5 WARRANTY 
The Contractor warrants to the Owner and Architect that: (1) materials and equipment furnished under the Contract 


will be new and of good quality unless otherwise required or permitted by the Contract Documents; (2) the Work 


will be free from defects not inherent in the quality required or permitted; and (3) the Work will conform to the 


requirements of the Contract Documents.  The warranty provided in this Section 8.5 shall be in addition to and not 


in limitation of any other warranty or remedy required by law or by the Contract Documents and notwithstanding 


anything to the contrary contained in the Contract Documents shall commence on Final Completion.  Contractor 


shall promptly repair and replace, at Contractor’s sole cost and expense, any materials, equipment or Work covered 


by this warranty which is in violation of this warranty.  All warranty work shall be coordinated with Owner in order 


to limit the disruption of operation of the completed Project.  All such warranty work shall be completed in 


compliance with the terms and conditions of the Contract Documents. 


 


§ 8.6 TAXES 
The Contractor shall pay sales, consumer, use and similar taxes that are legally required when the Contract is 


executed. 


 


§ 8.7 PERMITS, FEES AND NOTICES 
§ 8.7.1 The Contractor shall obtain Unless otherwise provided in the Contract Documents, the Contractor shall 


secure and pay for the building permit and other permits and governmental fees, licenses and inspections as well as 


for other permits, fees, licenses, and inspections by government agencies necessary for proper execution and 


completion of the Work.of the Work that are customarily secured after execution of the Contract and legally 


required at the time bids are received or negotiations concluded.  If Contractor’s bid includes fees that Owner has 


paid or is required to pay directly, Contractor shall, at the Owner’s option, either pay these fees as a part of their bid 


or deduct fees from Contract sum as a deductive change order.   


 


§ 8.7.2 The Contractor shall comply with and give notices required by agencies having jurisdiction over the Work. If 


the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and 


regulations, or lawful orders of public authorities, the Contractor shall assume full responsibility for such Work and 


shall bear the attributable costs. costs including any costs or penalties paid by Owner as a result thereof. The 


Contractor shall promptly notify the Architect in writing of any known inconsistencies in the Contract Documents 


with such governmental laws, rules and regulations. 


 


§ 8.7.3  SMALL AND LOCAL BUSINESS CONCERNS REPORTING REQUIREMENTS 
 


1. The Nevada System of Higher Education supports equal opportunity for minority owned, women-owned, 


and other small disadvantaged business concerns (MWDBE) to compete for contracts awarded by NSHE. 


Formatted: Font: Arial Narrow, 10 pt


Formatted: Underline


Formatted: Font: (Default) Times New Roman,
10 pt, Underline


Formatted: Left


Formatted: Font: (Default) Times New Roman,
10 pt


EXHIBIT F







 


AIA Document A105™ – 2007 (formerly A105™ – 1993 and A205™ – 1993). Copyright © 1993 and 2007 by The American Institute of Architects. All 


rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or 


distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the 


maximum extent possible under the law. This draft was produced by AIA software at 16:11:27 on 09/22/2009 under Order No.1000364810_1 which 


expires on 04/15/2010, and is not for resale. 


User Notes:   (2017931331) 


 


13 


 


NSHE also supports efforts to encourage local businesses to compete for NSHE contracts. In some 


situations, MWDBE and local business concerns may not have the depth or full capability to meet all the 


requirements of large contracts.  Nevertheless, NSHE supports finding opportunities for such MWDBE and 


local business concerns to participate as subcontractors or Tier 2 suppliers in large contracts. 


  


2. For purchase of goods or services that exceed $1,000,000 the Contractor must provide, at a minimum, 


annual reports listing expenditures with MWDBE business concerns and local subcontractors.   These 


reports pertain only to expenditures that are directly attributable to the NSHE prime contract. The report 


should contain the following information:  


 


a. The name, address, phone number, and type of each local, women-owned, minority and/or 


disadvantaged subcontractor (Tier 2 supplier or local subcontractor). If a business concern meets more 


than one definition (e.g. local and women-owned, or minority and women owned), that should be 


identified;  


 


b. A description of the goods or services purchased; and  


 


c. The amount of expenditures with the subcontractor attributed to the prime contract for the 12 month 


period. 


  


3. Definitions: 


 


Definition of Local Subcontractor. "Local subcontractor" is intended to mean a business concern that is a) 


owned 51% or more by Nevada residents, b) is headquartered in Nevada, or c) a majority of employees of 


the business are Nevada residents. 


 


Definition of Disadvantaged Business Enterprise (DBE). "Disadvantaged Business Enterprise" is intended 


to mean a business concern owned by a minority or woman that is at least fifty-one percent (51%) 


unconditionally owned by one or more minority or women individuals who are both socially and 


economically disadvantaged, or a publicly owned business that has at least fifty-one percent (51%) of its 


stock unconditionally owned by one or more such individuals and that has its management and daily 


business controlled by one or more such individuals. Individuals who certify that they are a member of 


named groups, i.e. African Americans, Hispanic Americans, American Indians and Alaska Natives 


(Eskimos and Aleuts) and Asian and Pacific Island Americans are to be considered socially and 


economically disadvantaged.  


 


Definition of Minority Business Enterprise (MBE). "Minority Business Enterprise" is intended to mean a 


business concern owned by one or more minority individuals that is at least fifty-one percent (51%) 


unconditionally owned by one or more minority individuals, or a publicly owned business that has at least 


fifty-one percent (51%) of its stock unconditionally owned by one or more such individuals and that has its 


management and daily business controlled by one or more such individuals. Individuals who certify that 


they are a member of named groups, i.e. African Americans, Hispanic Americans, American Indians and 


Alaska Natives (Eskimos and Aleuts) and Asian and Pacific Island Americans are to be considered socially 


and economically disadvantaged.  


 


Definition of Women-Owned Business Enterprise (WBE). "Women-Owned Business Enterprise" is 


intended to mean a business concern owned by one or more women that is at least fifty-one percent (51%) 


unconditionally owned by one or more women, or a publicly owned business that has at least fifty-one 


percent (51%) of its stock unconditionally owned by one or more such individuals and that has its 


management and daily business controlled by one or more such individuals.  


 


Definition of Veteran/Disabled Veteran Business Enterprise (VDBE). "Veteran/Disabled Veteran Business 


Enterprise" is intended to mean a business concern which performs a commercially useful function and is at 


least 51% owned and controlled by one or more veterans/disabled veterans who have served in the active 


military and discharged under conditions other than dishonorable. 
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Definition of Small Business Enterprise (SBE). "Small Business Enterprise" is intended to mean a business 


concern which performs a commercially useful function, is not owned and controlled by individuals 


designated as minority, women, veterans, or physically-challenged, and where gross annual sales does not 


exceed $2,000,000. 


 


§ 8.8 SUBMITTALS 
The Contractor shall promptly review, approve in writing and submit to the Architect Shop Drawings, Product Data, 


Samples and similar submittals required by the Contract Documents. Shop Drawings, Product Data, Samples and 


similar submittals are not Contract Documents. 


 


§ 8.9 USE OF SITE 
The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits, the Contract 


Documents and the Owner. 


 


§ 8.10 CUTTING AND PATCHING 
The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make its 


parts fit together properly. 


 


§ 8.11 CLEANING UP 
The Contractor shall keep the premises and surrounding area free from accumulation of debris and trash related to 


the Work. Work to the reasonable satisfaction of Owner. At the completion of the Work, the Contractor shall 


remove its tools, construction equipment, machinery and surplus material; and shall properly dispose of waste 


materials. 


 


§ 8.12 INDEMNIFICATION 
To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect, 


Architect’s and Owner’s respective consultants and agents and employees of any of them from and against claims, 


damages, losses and expenses, including but not limited to attorneys’ fees, fees and other costs of litigation, arising 


out of or resulting from performance of the Work, provided that such claim, damage, loss or expense is attributable 


to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the Work 


itself), but only to the extent caused by the negligent acts or omissions of the Contractor, a subcontractor, anyone 


directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether or not 


such claim, damage, loss or expense is caused in part by a party indemnified hereunder.  Such obligation shall not be 


construed to negate, abridge, or reduce other rights or obligations of indemnity which would otherwise exist as to a 


party or person described in this Section 8.12.  Contractor shall provide Owner with written notification as to any 


circumstances to which this Section 8.12 may give rise to an Owner indemnification promptly after Contractor 


becomes aware of such circumstances.  The provisions of this Section 8.12 shall survive the completion of the Work 


or earlier termination of the Agreement. 


 


ARTICLE 9   ARCHITECT 
§ 9.1 The Architect will provide administration of the Contract as described in the Contract Documents. The 


Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents. 


 


§ 9.2 The Architect will visit the site at intervals appropriate to the stage of construction to become generally 


familiar with the progress and quality of the Work. 


 


§ 9.3 The Architect will not have control over or charge of, and will not be responsible for, construction means, 


methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the Work, 


since these are solely the Contractor’s responsibility. The Architect will not be responsible for the Contractor’s 


failure to carry out the Work in accordance with the Contract Documents. 


 


§ 9.4 Based on the Architect’s observations and evaluations of the Contractor’s Applications for Payment, the 


Architect will review and certify the amounts due the Contractor. 


 


§ 9.5 The Architect Architect, with notification to the Owner, has authority to reject Work that does not conform to 


the Contract Documents. 
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§ 9.6 The Architect will promptly review and approve or take appropriate action upon Contractor’s submittals, but 


only for the limited purpose of checking for conformance with information given and the design concept expressed 


in the Contract Documents. 


 


§ 9.7 The Architect will promptly interpret and decide matters concerning performance under, and requirements of, 


the Contract Documents on written request from either the Owner or Contractor. 


 


§ 9.8 Interpretations and decisions of the Architect will be consistent with the intent of and reasonably inferable from 


the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and 


decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show 


partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.  


 


§ 9.9 The Architect’s duties, responsibilities and limits of authority as described in the Contract Documents shall not 


be changed without written consent of the Owner, Contractor and Architect. Consent shall not be unreasonably 


withheld. 


 


ARTICLE 10   CHANGES IN THE WORK 
§ 10.1 The Owner, without invalidating the Contract, may order changes in the Work within the general scope 


of the Contract consisting of additions, deletions or other revisions, the Contract Sum and Contract Time 


being adjusted accordingly in writing. If the Owner and Contractor can not agree to a change in the Contract 


Sum, the Owner shall pay the Contractor its actual cost plus reasonable overhead and profit. GENERAL 
§ 10.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 


Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 


limitations stated in this Article 10 and elsewhere in the Contract Documents. 


 


§ 10.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction 


Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the 


Contractor; an order for a minor change in the Work may be issued by the Architect with Owner consent. 


 


§ 10.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the 


Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive 


or order for a minor change in the Work.  A Change Order is a written instrument prepared by the Architect and 


signed by the Owner, Contractor and Architect stating their agreement upon all of the following: 


 .1  The change of the Work; 


 .2  The amount of the adjustment, if any, in the Contract Sum; and 


 .3  The extent of the adjustment, if any, in the Contract Time. 


 


§ 10.2 The Architect with the Owner’s consent will have authority to order minor changes in the Work not involving 


changes in the Contract Sum or the Contract Time and not inconsistent with the intent of the Contract Documents.  


Such orders shall be in writing and shall be binding on the Owner and Contractor.  The contractor shall carry out 


such orders promptly. 


 


§ 10.3 If concealed or unknown physical conditions are encountered at the site that differ materially from those 


indicated in the Contract Documents or from those conditions ordinarily found to exist, of which the Contractor was 


not aware, the Contract Sum and Contract Time shall be subject to equitable adjustment.    


 


§ 10.4  [Intentionally Omitted] 


 


§ 10.5  A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 


Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 


Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes 


in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the 


Contract Sum and Contract Time being adjusted accordingly. 


 


§ 10.5.1 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 


Order.  
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§ 10.5.2 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall 


be based on one of the following methods: 


.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 


permit evaluation; 


.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 


.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 


percentage fee; or 


 


§ 10.5.3 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 


contemplated are materially changed in a proposed Change Order or Construction Change Directive so that 


application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or 


Contractor, the applicable unit prices shall be equitably adjusted. 


 


§ 10.5.4 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 


the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 


provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 


Contract Time. 


 


§ 10.5.5 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 


including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 


be effective immediately and shall be recorded as a Change Order. 


 


§ 10.5.6 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract 


Sum, the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and 


savings of those performing the Work attributable to the change, including, in case of an increase in the Contract 


Sum, an amount for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the 


Agreement, a reasonable amount. In such case, the Contractor shall keep and present, in such form as the Architect 


may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the 


Contract Documents, costs shall be limited to the following: 


.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits 


required by agreement or custom, and workers’ compensation insurance; 


.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 


consumed; 


.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the 


Contractor or others; 


.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to 


the Work; and 


.5 Additional costs of supervision and field office personnel directly attributable to the change. 


 


§ 10.5.7 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a 


net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and 


credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall 


be figured on the basis of net increase, if any, with respect to that change. 


 


§ 10.5.8 Pending final determination of the total cost of a Construction Change Directive to the Owner, the 


Contractor may not request payment for Work completed under the Construction Change Directive in Applications 


for Payment. The Contractor may request payment when a Change Order is fully executed by the Owner 


 


§ 10.5.9 When the Owner and Contractor agree with a determination made by the Architect concerning the 


adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments the 


Architect will prepare a Change Order. Change Orders may be issued for all or any part of a Construction Change 


Directive. 


 


§ 10.6   LIMITATIONS ON OVERHEAD AND PROFIT FOR INCREASES IN THE COST OF THE WORK RESULTING FROM 
CHANGE ORDERS: 
Change Order fees, including overhead and profit, bonds, insurance, and general conditions are limited to no more 


than ten percent (10%) of the Change Order Amount for changes up to $10,000 and no more than seven percent 
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(7%) of the change order amount for changes over $10,000 cumulatively between the Contractor and any 


subcontractors. 


 


ARTICLE 11   TIME 
§ 11.1 Time limits stated in the Contract Documents are of the essence of the Contract. 


 


§ 11.2 If the Contractor is delayed at any time in progress of the Work by changes ordered in the Work, or by labor 


disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes beyond the Contractor’s control, 


the Contract Time shall be subject to equitable adjustment. 


 


ARTICLE 12   PAYMENTS AND COMPLETION 
§ 12.1 CONTRACT SUM 
The Contract Sum stated in the Agreement, including authorized adjustments, is the total amount payable by the 


Owner to the Contractor for performance of the Work under the Contract Documents.Documents and Contractor 


guarantees completion of the work for such amount. 


 


§ 12.2 APPLICATIONS FOR PAYMENT 
§ 12.2.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 


Architect an itemized Application for Payment for Work completed in accordance with the values stated in the 


Agreement. Such Application shall be supported by data substantiating the Contractor’s right to payment as the 


Owner or Architect may reasonably require. Payments shall be made on account of materials and equipment 


delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance by the 


Owner, payment may similarly be made for materials and equipment stored, and protected from damage, off the site 


and in a bonded and insured facility, at a location agreed upon in writing.   If verification is necessary or required by 


Owner and/or Architect by a site visit outside of a local site visit for materials and equipment suitably stored off the 


site in a licensed and bonded facility and to consider payment for these items, Contractor shall pay all costs 


associated with site visits/review outside of local site visits by Owner and/or Architect.  Contractor shall provide 


Applications for Payment, releases and other related documents in a format acceptable to the Owner. 


 


§ 12.2.2 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 


no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 


Payment, all Work for which Certificates for Payment have been previously issued and payments received from the 


Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, 


security interests or other encumbrances adverse to the Owner’s interests.    


 


§ 12.3 CERTIFICATES FOR PAYMENT 
The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to the 


Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is 


properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification 


in whole or in part.  The issuance of a Certificate of Payment will constitute a recommendation only by the Architect 


and not a legal, binding obligation on Owner. 


 


§ 12.4 PROGRESS PAYMENTS 
§ 12.4.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment based on a complete 


and approved Application for Payment in the manner provided in the Contract Documents. 


 


§ 12.4.2 The Contractor shall promptly pay each subcontractor and supplier, upon receipt of payment from the 


Owner, an amount determined in accordance with the terms of the applicable subcontracts and purchase orders. 


 


§ 12.4.3 Neither the Owner nor the Architect shall have responsibility for payments to a subcontractor or supplier.  


 


§ 12.4.4 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 


Owner shall not constitute acceptance of Work not in accordance with the requirements of the Contract Documents. 


 


§ 12.4.5 Interest on any amounts due from Owner to Contractor, or from Contractor to Owner, as the case may be, 


shall bear interest from the date due until paid at a rate equal to the lesser of (i) six percent (6%) per annum, (ii) that 


fluctuating rate of interest announced from time to time by the Bank of America National Trust and Savings 
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Association as its prime or reference commercial lending rate of interest (or in the event such bank is no longer 


announcing such rate, by such other federally regulated banking institution of comparable stature as Owner shall 


determine) or (iii) the maximum interest rate permitted by law.  Under no circumstances, however, shall Contractor 


be entitled to interest on retainage. 


 


§ 12.4.6 DECISIONS TO WITHHOLD CERTIFICATION 
§ 12.4.6.1 The Architect or the Owner may withhold a Certificate for Payment in whole or in part, to the extent 


reasonably necessary to protect the Owner, if in the Architect’s or Owner’s opinion the representations to the Owner 


required by this Agreement cannot be made. If the Architect is unable to certify payment in the amount of the 


Application, the Architect will notify the Contractor and Owner. If the Contractor and Architect cannot agree on a 


revised amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is 


able to make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, 


because of subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment 


previously issued, to such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for 


which the Contractor is responsible, including loss resulting from acts and omissions, because of but not limited to: 


.1 defective Work not remedied; 


.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless 


security acceptable to the Owner is provided by the Contractor; 


.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 


equipment; 


.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 


.5 damage to the Owner or a separate contractor; 


.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the 


unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 


or 


.7 repeated failure to carry out the Work in accordance with the Contract Documents or unsatisfactory 


execution of the Work; 


.8        failure of Contractor to comply with applicable Codes, Laws or Regulations; 


.9        failure to update as-built drawings or provide construction photographs with the Application for 


Payment as required by the Contract Documents.  If these documents/items are not provided for 


actual work performed for a period of work covered by an Application for Payment and cannot be 


accurately provided due to passage of time, Owner may deduct a reasonable amount from the 


Agreement sum to reflect work not performed that cannot be recovered due to progress of work 


.10       failure to update the CPM schedule concurrent with the request for payment; or 


.11       Any other reasonable basis to withhold certification. 


 


Owner shall have no liability whatsoever for interest or other charges resulting from withholding of payment for any 


reason stated in Article 12.   


 


§ 12.4.6.2 When the above reasons for withholding certification are removed, certification will be made for amounts 


previously withheld. 


 


§ 12.4.6.3 If the Architect withholds certification for payment under Section 12.4.6, the Owner may, at its sole 


option, issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the 


Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the 


Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such 


payment on the next Certificate for Payment.  


 


§ 12.5 SUBSTANTIAL COMPLETION 
§ 12.5.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 


is sufficiently complete in accordance with the Contract Documents so the Owner can occupy or utilize the Work for 


its intended use. 


 


§ 12.5.2 When the Work or designated portion thereof is substantially complete, the Architect will make an 


inspection to determine whether the Work is substantially complete. When the Architect determines that the Work is 


substantially complete the Architect shall prepare a Certificate of Substantial Completion that shall establish the date 


of Substantial Completion, shall establish the responsibilities of the Owner and Contractor, and shall fix the time 
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within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by 


the Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion 


thereof unless otherwise provided in the Certificate of Substantial Completion. 


 


The work will not be considered ready for Substantial Completion if any of the following conditions exist: 


 


.1 Excessive punch list work remains to be completed that would prevent or interfere with the occupancy 


and intended use of the facility in Owner’s reasonable judgment. 


 


.2 Incomplete or defective work remains which would prevent or interfere with the occupancy and intended 


use of the facility. 


 


 .3 The building mechanical systems have not been tested, balanced, and accepted as being fully complete. 


 


 .4 The building electrical and life safety systems have not been tested and accepted as being fully complete. 


 


 .5 The building commissioning process is not complete. 


 


.6 Final clean-up is not complete to support the occupancy and intended use of the facility, outside of clean-


up associated with punchlist items to be completed (outside of cleaning as an item). 


 


.7 Final Inspections, Approvals and Temporary or Full Certificates of Occupancy by regulatory officials are 


not received and complete. 


 


.8 Successful/compliant testing of all data cabling (copper, fiber or other) and labeling of all data ports is 


incomplete ad not fully correct. 


 


.9 Any other basis for Architect’s or Owner’s reasonable determination that Substantial Completion has not 


been achieved. 


 


§ 12.5.3 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 


separately, is substantially complete and receives all inspections and regulatory approvals to permit occupancy, the 


Contractor shall prepare and submit to the Architect a comprehensive list of items to be completed or corrected prior 


to final payment. Failure to include an item on such list does not alter the responsibility of the Contractor to 


complete all Work in accordance with the Contract Documents. 


 


§ 12.5.4 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work 


or designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or 


not included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents 


so that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor 


shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification 


by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to 


determine Substantial Completion. 


 


§ 12.5.5 When the Work or designated portion thereof is substantially complete and receives all regulatory approvals 


to permit occupancy, the Architect will prepare a Certificate of Substantial Completion that, when approved by the 


Owner, shall establish the date of Substantial Completion, shall establish responsibilities of the Owner and 


Contractor for security, maintenance, heat, utilities, damage to the Work and insurance, and shall fix the time within 


which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the 


Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion 


thereof unless otherwise provided in the Certificate of Substantial Completion.  The Certificate of Substantial 


Completion is subject to Owner’s approval which will not be unreasonably withheld of delayed. 


 


§ 12.5.6 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 


acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if 


any, the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment 


shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 
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§ 12.6 FINAL COMPLETION AND FINAL PAYMENT 
§ 12.6.1 Upon receipt of a final Application for Payment, the Architect will inspect the Work. When The Architect 


will promptly make such inspection and, when the Architect finds the Work acceptable under the Contract 


Documents and the Contract fully performed, the Architect will promptly issue a final Certificate for Payment.final 


Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and on the basis 


of the Architect’s on-site visits and inspections, the Work has been completed in accordance with terms and 


conditions of the Contract Documents and that the entire balance found to be due the Contractor and noted in the 


final Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further 


representation that conditions listed in this Agreement as precedent to the Contractor’s being entitled to final 


payment have been fulfilled.  Final Completion and Final Payment are subject to completion of all notices of 


retention release and notices/certificates of completion and related processes.  Final Completion and Payment also 


cannot be issued unless: 


 .1  No items or work remains relative to the testing, adjusting and balancing of any equipment and systems, 


 and any building commissioning verifications after Substantial Completion are complete; 


 .2  All operating and maintenance instructions, documents and training have been completed and 


 submitted to the Architect and Owner and have been approved as complete by the Architect and Owner; 


 .3  All guarantees, warranties and surety releases required by the Contract Documents have been provided; 


 .4  As-Built in digital and hard copy format have been submitted to Architect and Owner and are accepted 


 as complete and; 


 5. Prevailing wage reports have been submitted to the Owner and are complete, and all pending or on-


 going prevailing wage compliance issues or actions are resolved, as required by law and as prevailing wage 


 applies. 


 


§ 12.6.2 Final payment shall not become due until the Contractor submits to the Architect releases and waivers of 


liens, and data establishing payment or satisfaction of obligations, such as receipts, claims, security interests or 


encumbrances arising out of the Contract.  Final Completion and Final Payment are subject to completion of all 


notices of retention release and notices/certificates of completion and related processes. 


 


§ 12.6.3 Acceptance of final payment by the Contractor, a subcontractor or material supplier shall constitute a waiver 


of claims by that payee except those previously made in writing and identified by that payee as unsettled at the time 


of final Application for Payment. 


 


ARTICLE 13   PROTECTION OF PERSONS AND PROPERTY; HAZARDOUS MATERIALS 
§ 13.1  The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and 


programs, including all those required by law in connection with performance of the Contract. The Contractor shall 


take necessary precautions to prevent damage, injury or loss to employees on the Work, the Work and materials and 


equipment to be incorporated therein, and other property at the site or adjacent thereto. The Contractor shall 


promptly remedy damage and loss to property caused in whole or in part by the Contractor, or by anyone for whose 


acts the Contractor may be liable. 


 


§ 13.2  The Contractor is responsible for compliance with any requirements included in the Contract Documents and 


all applicable laws, rules and regulations regarding hazardous materials.  If the Contractor encounters a hazardous 


material or substance not addressed in the Contract Documents and if reasonable precautions will be inadequate to 


prevent foreseeable bodily injury or death to persons resulting from a material or substance, including but not 


limited to asbestos or polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor 


shall, upon recognizing the condition, immediately stop Work in the affected area and report the condition to the 


Owner and Architect in writing.  The Contractor shall also install only those materials that are asbestos free.  A 


certification statement shall incorporate into the submittal process and shall accompany each submittal.  The 


certification statement must be signed by the Contractor to ensure that the review process has been accomplished.  


Any materials brought to the job that have not been certified must be removed until certified.  Contractor shall 


provide Owner with notice of all hazardous substances as regulated by the Comprehensive Environmental and 


Liability Act as amended and/or regulated under any other applicable law which Contractor brings on to the site.  


 


ARTICLE 13   PROTECTION OF PERSONS AND PROPERTY 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs, 


including all those required by law in connection with performance of the Contract. The Contractor shall take 
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reasonable precautions to prevent damage, injury or loss to employees on the Work, the Work and materials and 


equipment to be incorporated therein, and other property at the site or adjacent thereto. The Contractor shall 


promptly remedy damage and loss to property caused in whole or in part by the Contractor, or by anyone for whose 


acts the Contractor may be liable. 


 


ARTICLE 14   CORRECTION OF WORK 
§ 14.1 The Contractor shall promptly correct Work rejected by the Architect as failing to conform to the 


requirements of the Contract Documents. The Contractor shall bear the cost of correcting such rejected Work, 


including the costs of uncovering, replacement and additional testing. 


 


§ 14.2 In addition to the Contractor’s other obligations including warranties under the Contract, the Contractor shall, 


for a period of one year after Substantial Completion, correct work not conforming to the requirements of the 


Contract Documents.  This provision does not relieve the Contractor in any way of conforming to the requirements 


of the Contract Documents or correcting items not compliant with the Contract Documents per applicable laws, 


statutes or any regulations, whether they are observable, concealed or in any other condition or status. 


 


§ 14.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in 


accordance with Section 7.3. 


 


ARTICLE 15   MISCELLANEOUS PROVISIONS 
§ 15.1 ASSIGNMENT OF CONTRACTASSIGNMENT OF CONTRACT; STATUS OF PARTIES 
Neither party to the Contract shall assign the Contract as a whole without written consent of the other.  The parties 


agree that the contractual relationship of Contractor to Owner is one solely of an independent contractor in all 


respects and that the Contract Documents do not in any way create a partnership, joint venture or any other 


relationship between Owner and Contractor other than the contractual relationship as specified in this Agreement. 


 


§ 15.2 TESTS AND INSPECTIONS 
§ 15.2.1 At the appropriate times, the Contractor shall arrange and bear cost of tests, inspections and approvals of 


portions of the Work required by the Contract Documents or by laws, statutes, ordinances, codes, rules and 


regulations, or lawful orders of public authorities. 


 


§ 15.2.2 If the Architect requires additional testing, testing with the Owner’s consent, the Contractor shall perform 


those tests. 


 


§ 15.2.3 The Owner shall bear cost of tests, inspections or approvals that do not become requirements until after the 


Contract is executed.  


 


§ 15.3 GOVERNING LAW 
The Contract shall be governed by the law of the place where the Project is located.laws of the State of Nevada 


without regard to conflict of law principles that would result in the application of any law other than the law of the 


State of Nevada. 


 


ARTICLE 16   TERMINATION OF THE CONTRACT 
§ 16.1 TERMINATION BY THE CONTRACTOR 
If the Architect fails to certify payment as provided in Section 12.3 for a period of 30 days through no fault of the 


Contractor, or if the Owner fails to make payment based on a complete and approved Certificate for Payment as 


provided in Section 12.4.1 for a period of 30 days, the Contractor may, upon seven additional days’ written notice to 


the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed including 


reasonable overhead and profit, and costs incurred by reason of such termination. 


 


§ 16.2 TERMINATION BY THE OWNER FOR CAUSE 
§ 16.2.1 The Owner may terminate the Contract if the Contractor 


.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 


.2 fails to make payment to subcontractors for materials or labor in accordance with the respective 


agreements between the Contractor and the subcontractors; 


.3 persistently disregards laws, ordinances, or rules, regulations or orders of a public authority having 


jurisdiction; or 
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.4 is otherwise guilty of substantial breach of a provision of the Contract Documents.Documents or; 


.5       If Contractor makes a general assignment or general arrangement for the benefit of creditors; (ii) if a 


petition for adjudication of bankruptcy or for reorganization or rearrangement is filed by or against 


Contractor and is not dismissed within thirty (30) days: (iii) if a trustee or receiver is appointed to take 


possession of substantially all of Contractor’s assets or of Contractor’s interest in this Agreement and 


possession is not restored to Contractor within thirty (30) days; or (iv) if substantially all of 


Contractor’s assets or of Contractor’s interest in this Agreement is subjected to attachment, execution 


or other judicial seizure which is not discharged within thirty (30) days. 


 


§ 16.2.2 When any of the above reasons exist, the Owner, after consultation with the Architect, may without 


prejudice to any other rights or remedies of the Owner and after giving the Contractor and the Contractor’s surety, if 


any, seven days’ written notice, terminate employment of the Contractor and may 


.1 take possession of the site and of all materials thereon owned by the Contractor, and 


.2 finish the Work by whatever reasonable method the Owner may deem expedient. 


 


§ 16.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 16.2.1, the Contractor shall 


not be entitled to receive further payment until the Work is finished. 


 


§ 16.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, such excess shall be paid to 


the Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This 


obligation for payment shall survive termination of the Contract. 


 


§ 16.3 TERMINATION BY THE OWNER FOR CONVENIENCE OR NON-APPROPRIATION OF FUNDS 
The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. In such case, 


the Owner will provide the Contractor seven (7) days written notice of intent to terminate.  Upon receipt of such 


notice, the contractor shall take immediate action to mitigate any damage or additional expense.  The Contractor 


shall be entitled to receive payment for Work executed, and costs incurred by reason of such termination, along with 


reasonable overhead and profit on the Work not executed.including reasonable overhead and profit on Work 


executed.  


 


§ 16.3.1 The terms of this Agreement are contingent upon sufficient appropriations and authorizations being made by 


the Owner for the performance of this Agreement. If sufficient appropriations and authorizations are not made by 


the Owner, this Agreement shall terminate, without penalty or expense to the Owner of any kind whatsoever, upon 


written notice being given by the Owner to the Contractor.  Upon receipt of such notice, the contractor shall take 


immediate action to mitigate any damage or additional expense. 


 


ARTICLE 17   OTHER TERMS AND CONDITIONS 
(Insert any other terms or conditions below.) 


 


§ 17.1 WRITTEN NOTICE 
Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the 


firm or entity, or to an officer of the corporation for which it was intended; or sent by registered or certified mail or 


delivered by courier service with return receipt providing proof of delivery to: 


This Agreement entered into  


Owner Contractor 


 


David S. Frommer, AIA  


Executive Director, Planning and Construction 


University of Nevada, Las Vegas 


Box 451027, 4505 Maryland Pkwy.  . 


Las Vegas, NV  89154-1027 


 


Name of Responsible Contractor Official: 


Title: 


Company Name: 


Address: 


City, State, and Zip: 


Telephone/Fax Number: 


Email Address: 


Contractor (Owner) 


Title 


Company Name 


Address 
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Las Vegas, NV  89xxx 


 


Sharrie Mayden, C.P.M. 


Director of Purchasing 


University of Nevada, Las Vegas 


Box 451033, 4505 Maryland Pkwy. 


Las Vegas, NV  89154-1033 


 


 


as of the day and year first written above. 


(If required by law, insert cancellation period, disclosures or other warning statements above the signatures.) 


§ 17.2  No Waiver; Rights and Remedies:  No action or failure to act by the Owner or Contractor shall constitute a 


waiver of any right or duty afforded under the Contract Documents, nor shall any such action or failure to act 


constitute any approval of or acquiescence in any breach hereunder, except as may be specifically agreed in writing.  


Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall be in 


addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law or 


equity 


 


§ 17.3  Counterparts:  The Contract Documents may be executed in any number of counterparts, all of which taken 


together shall constitute one and the same Agreement. 


 


§ 17.4  Invalidity:  If any one or more of the provisions (or any part thereof) contained in this Agreement are for any 


reason held to be illegal, invalid or otherwise unenforceable, such invalidity, illegality or unenforceability shall not 


affect any other provision (or part thereof) of this Agreement. 


 


§ 17.5  Facsimile Signatures:  Any signature of or pursuant to the Contract Documents shall be considered for all 


purposes an original signature and of the same legal effect as an original, provided that at the request of a party any 


signature sent by facsimile shall subsequently be confirmed by an original re-execution. 


 


§ 17.6  No Limitation:  Unless expressly stated otherwise herein, the duties and obligations imposed upon the parties 


under this Agreement, and the rights and remedies available hereunder shall be in addition to and not a limitation of, 


any duties imposed or available at law or in equity. 


 


§ 17.7 Time Limits:  Time limits set out in or under this Agreement are solely for the protection and benefit of the 


Owner and Contractor and create no third-party beneficiary rights in any other party. 


 


§ 17.8 Owner is the sole party liable for Owner’s obligations under this Agreement and no officer or board member 


of Owner shall be liable in any way with respect to the Contract Documents and any actions on their part shall not 


create any liability under the Contract Documents.  


 


§ 17.9 CLAIMS AND DISPUTES   
§ BINDING DISPUTE RESOLUTION  
For any Claim subject to, but not resolved by, mediation per this agreement, the method of binding dispute 


resolution shall be as follows: 


(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below, 


or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be 


resolved by litigation in a court of competent jurisdiction.) 


 


[   ] Arbitration pursuant to this agreement, as modified 


 


[ X ] Litigation in a court of competent jurisdiction 


 


[   ] Other (Specify)  
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§ 17.9.1 DEFINITION 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other 


relief with respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in 


question between the Owner and Contractor arising out of or relating to the Contract. The responsibility to 


substantiate Claims shall rest with the party making the Claim. 


 


§ 17.9.2 NOTICE OF CLAIMS 
Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Initial 


Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker. 


Claims by either party must be initiated within 21 days after occurrence of the event giving rise to such Claim or 


within 21 days after the claimant first recognizes the condition giving rise to the Claim, whichever is later.   


 


§ 17.9.3 CONTINUING CONTRACT PERFORMANCE 
Pending final resolution of a Claim, except as otherwise agreed in writing, the Contractor shall proceed diligently 


with performance of the Contract and the Owner shall continue to make payments in accordance with the Contract 


Documents. The Architect will prepare Change Orders and issue Certificates for Payment in accordance with the 


decisions of the Initial Decision Maker.  


 


§ 17.9.4 CLAIMS FOR ADDITIONAL COST 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall 


be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency 


endangering life or property arising under Article 13. 


 


§ 17.9.5 CLAIMS FOR ADDITIONAL TIME 
§ 17.9.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided 


herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 


progress of the Work. In the case of a continuing delay, only one Claim is necessary. 


 


§ 17.9.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be 


documented by data substantiating that weather conditions were abnormal for the period of time, could not have 


been reasonably anticipated and had an adverse effect on the scheduled construction. 


 


§ 17.10 INITIAL DECISION 
§ 17.10.1 Claims, shall be referred to the Initial Decision Maker for initial decision. The Architect will serve as the 


Initial Decision Maker, unless otherwise indicated in the Agreement. An initial decision shall be required as a 


condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30 days have 


passed after the Claim has been referred to the Initial Decision Maker with no decision having been rendered. Unless 


the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between 


the Contractor and persons or entities other than the Owner. 


 


§ 17.10.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or 


more of the following actions: (1) request additional supporting data from the claimant or a response with supporting 


data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, 


or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker 


lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the 


Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the 


Claim.  


 


§ 17.10.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 


information from either party or from persons with special knowledge or expertise who may assist the Initial 


Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of 


such persons at the Owner’s expense. 


 


§ 17.10.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 


supporting data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a 


response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting 
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data will be furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon 


receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim 


in whole or in part. 


 


§ 17.10.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating 


that the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state 


the reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 


Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding 


on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding 


dispute resolution. 


 


§ 17.10.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 


17.10.6.1. 


 


§ 17.10.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other 


party file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the 


demand fails to file for mediation within the time required, then both parties waive their rights to mediate.   


 


§ 17.10.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 


any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner 


may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 


 


§ 17.10.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 


accordance with applicable law to comply with the lien notice or filing deadlines.  


 


§ 17.11 MEDIATION 
§ 17.11.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract shall be subject to 


mediation as a condition precedent to binding dispute resolution.  


 


§ 17.11.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 


otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 


Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in 


writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation. 


The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, 


mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending 


mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the 


parties or court order.  


 


§ 17.11.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the 


place where the Project is located, unless another location is mutually agreed upon. Agreements reached in 


mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof. 


 


§ 17.12 LICENSES 
 


§ 17.12.1 Contractor shall maintain current all contractor’s licenses necessary to perform the work.  Failure to 


maintain such licenses will be considered a material breach. 


 
§ 17.12.2  Contractor is required to maintain a current Nevada business license pursuant to NRS 76.100(1) unless the 


entity is either a non-profit corporation or meets the requirements for an exemption and has filed the appropriate 


notice of exemption with the Nevada Secretary of State.  The Contractor certifies that it has a current Nevada 


business license or it is exempt, and agrees to provide immediate notice to Owner in the event the license or 


exemption is no longer valid.  Failure to maintain a valid Nevada Business License or exemption will be considered 


a material breach. 


 


 


INSERT APPROPRIATE SIGNATURE PAGE! 
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SIGNATURE PAGE – OVER $400,000 UP TO & INCLUDING $1 MILLION 


 
 
IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly executed the day and year first 


above written. 


 


       


OWNER (Signature) 
 


CONTRACTOR (Signature) 


     


    


     


   


(Printed name, title and address)  (Printed name, title and address) 


  LICENSE NO.: 


  JURISDICTION: 


(1) CONTRACTOR 


DATE APPROVED:______________________________ 


 (2) OWNER - BOARD OF REGENTS OF THE NEVADA 
SYSTEM OF HIGHER EDUCATION ON BEHALF OF 
THE UNIVERSITY OF NEVADA, LAS VEGAS 


DATE RECOMMENDED:__________________________ 


    


(Signature) (Signature) 


  David S. Frommer, AIA 


Executive Director of Planning and Construction 


(Printed name and title) 


 


 


 


        


(3) OWNER - BOARD OF REGENTS OF THE NEVADA 
SYSTEM OF HIGHER EDUCATION ON BEHALF OF 
THE UNIVERSITY OF NEVADA, LAS VEGAS 


DATE RECOMMENDED:________________________ 


  


(Signature) 


Gerry J. Bomotti 


Senior Vice President of Finance and Business 
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(3) OWNER - BOARD OF REGENTS OF THE NEVADA 
SYSTEM OF HIGHER EDUCATION ON BEHALF OF 
THE UNIVERSITY OF NEVADA, LAS VEGAS 


DATE APPROVED:______________________________ 


  


(Signature) 


Neal  J. Smatresk 


President 


 


 


        APPROVED AS TO LEGAL FORM: 
        DATE: 
 
       BY:_____________ _____________________________ 
       (Signature) 


       Elda Luna Sidhu, General Counsel     
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SIGNATURE PAGE – UP TO & INCLUDING $400,000  


 


 


IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly executed the day and year first 


above written. 


 


       


OWNER (Signature) 
 


CONTRACTOR (Signature) 


     


    


     


   


(Printed name, title and address)  (Printed name, title and address) 


  LICENSE NO.: 


  JURISDICTION: 


(1) CONTRACTOR 


DATE APPROVED:______________________________ 


 (2) OWNER - BOARD OF REGENTS OF THE NEVADA 
SYSTEM OF HIGHER EDUCATION ON BEHALF OF 
THE UNIVERSITY OF NEVADA, LAS VEGAS 


DATE RECOMMENDED:__________________________ 


    


(Signature) (Signature) 


  David S. Frommer, AIA 


Executive Director of Planning and Construction 


(Printed name and title) 


 


 


 


        


(3) OWNER - BOARD OF REGENTS OF THE NEVADA 
SYSTEM OF HIGHER EDUCATION ON BEHALF OF 
THE UNIVERSITY OF NEVADA, LAS VEGAS 


DATE APPROVED:______________________________ 


  


(Signature) 


Gerry J. Bomotti 


Senior Vice President of Finance and Business 
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SIGNATURE PAGE – UNDER $50,000 


 


 


IN WITNESS WHEREOF, the parties hereto have caused this instrument to be duly executed the day and year first 


above written. 


 


       


OWNER (Signature) 
 


CONTRACTOR (Signature) 


     


    


     


   


(Printed name, title and address)  (Printed name, title and address) 


  LICENSE NO.: 


  JURISDICTION: 


(1) CONTRACTOR 


DATE APPROVED:______________________________ 


 (2) OWNER - BOARD OF REGENTS OF THE NEVADA 
SYSTEM OF HIGHER EDUCATION ON BEHALF OF 
THE UNIVERSITY OF NEVADA, LAS VEGAS 


DATE RECOMMENDED:__________________________ 


    


(Signature) (Signature) 


  David S. Frommer, AIA 


Executive Director of Planning and Construction 


(Printed name and title) 


 


 


 


        


(3) OWNER - BOARD OF REGENTS OF THE NEVADA 
SYSTEM OF HIGHER EDUCATION ON BEHALF OF 
THE UNIVERSITY OF NEVADA, LAS VEGAS 


DATE APPROVED:______________________________ 


  


(Signature) 


Sharrie Mayden, C.P.M. 


Director of Purchasing 
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Exhibit G 
Flora Dungan Humanities Exterior Repairs and Painting. 


 
PART 1 SCOPE  
 
1.01 This specification covers the preparation of the surface to be coated and application of an elastomeric 


coating to the exterior surfaces of the existing building, including the application of DTM (Direct To 
Metal) paint for the exterior metal doors (except the store front doors and window frames). 


 
1.02 The applicator shall furnish all labor, materials and equipment to perform the operations required as 


specified.  All contractors must be certified by the manufacturer of the elastomeric coating. 
 
1.03 Anticipate the scope of work to be performed on weekdays (with the prior approval of the building 


proctor and project coordinator), weekends, evenings or when the building is vacant. 
 
1.04 Work schedule must be provided to and approved by the project coordinator prior to the start of any 


work. 
 
1.05 The contractor is responsible for providing all break facilities for their work force. It is also the 


contractor’s responsibility to maintain these facilities in an acceptable professional manner. 
  
1.06 The color selection shall be provided by the owner’s representative. Note there will be three (3) colors 


used on the building they are as follows ICI 222 Cliffside, ICI 240 Silver Shores and ICI 209 Clay Pot.  
 
1.07 The contractor will have at least one (1) person that is capable of verbal communication with the 


project coordinator(s) on site at all times while work is being performed. 
 
1.08 This project will be handled in two phases, the first being the repairing and coating of the surface 


followed by the removal and application of the exterior sealant. The Owners Representative will be 
given access to the staging equipment for the duration of the project in order to do the onsite 
inspections. 


 
1.10 The awarded contractor is responsible for all parking permits that are required by Campus Parking 


Services to park a vehicle on the campus. Facilities Management will not be responsible for any 
parking tickets that are incurred by the awarded contractor. 


 
PART 2 QUALITY ASSURANCE 
 
2.01 For the purpose of defining the quality of materials in the section, the material shall be supplied by a 


single source manufacturer. 
A. First Coat (1st) - Glidden Paints Prime Plus #168 or pre-approved equal. 


 
B. Second Coat (2nd) – Glidden Paints Elastomeric #216 at a wet film thickness of 12–15 mils or pre-


approved equal. 
 


C. Third Coat (3rd) – Glidden Paints Elastomeric #216 at a wet film thickness of 12-15 mils or pre-
approved equal. 


 
D. Textured Elastomeric Stucco Patch as manufactured by Custom Building Products or DAP or pre-


approved equal. 
 
E. DTM (Direct To Metal) – as manufactured by Dunn Edwards (metal doors as specified) or pre-


approved equal. 







 
 
2.02 All work must be supervised by a manufacturer certified applicator. 
 
 
PART 3 QUALIFICATIONS 
 
3.01 All contractors and subcontractors bidding shall be licensed by the state of Nevada. 
 
3.02 Contractors bidding and applying the products specified shall be qualified by the manufacturer. 
 
PART 4 SUBMITTALS 
 
4.01 The following product information is required to be provided by the Contractor upon award or this 


project; tech data sheets, independent testing reports, application instructions and manufactures 
warranty if offering an approved equal.  Proof of purchase is require for the specified product. 


 
PART 5 WARRANTY 
 
5.01 The fluid applied material manufacturer shall issue to the building owner a 10-year material warranty, 


stating in simple terms that the exterior walls will not leak water due to faulty coating materials or faulty 
manufacturer of said material or as a result of ordinary weather conditions. 


 
5.02 Manufactures warranty must be issued by a single source manufacturer. 
 
PART 6 MATERIAL HANDLING 
 
6.01 Deliver products in manufacturer’s original sealed containers with labels intact. 
 
6.02 Store materials in enclosed space protected from weather and out of the direct rays of the sun. 
 
6.03 Do not ship or store materials unless protection against freezing is available. 
 
6.04 All personal spraying of coating materials must wear protective masks to insure safety. 
 
PART 7 MATERIALS 
 
7.01 First Coat (1st) - Glidden Paints Prime Plus #168 or equal. 
 
7.02 Second Coat (2nd) – Glidden Paints Elastomeric #216 at a wet film thickness of 12–15 mils or equal. 
 
7.03 Third Coat (3rd) – Glidden Paints Elastomeric #216 at a wet film thickness of 12-15 mils or equal. 
 
7.04 Textured Elastomeric Stucco Patch – Elastomeric Custom Patch by Custom Building Products or 


ElastoPatch by DAP or equal. 
 
7.05 DTM (Direct To Metal) as manufactured by Dunn Edwards (exterior metal doors and frames only, no 


storefront doors or storefront window frames) or equal. 
 
PART 8 SURFACE PREPARATIONS 
 
8.01 Due to the type of construction and existing cracks on the building, preparation will be of the utmost 


importance to insure that the job gives the expected life and makes the requested warranty attainable. 







 
8.02 The entire building shall be power washed and all resulting debris removed from the site and disposed 


of in accordance with all state and federal regulations. Special attention will be shown to the edges of 
each panel in the building to eliminate the chance of water getting behind the finish coating. 


 
8.03 All horizontal surfaces must be “crowned” with elastomeric patching material to eliminate the chances 


of pooling water. 
 
8.04 Where flashing is used, seams should be filled with a caulking compound that will withstand UV 


damage for a period of at least ten (10) years. This will eliminate the chance of wind driven rain 
entering under the flashing and allowing water to enter the top of the parapet walls. 


 
8.05 Any crack that is over 1/32 of an inch shall have to be patched. A patching compound that is textured 


to match the sand texture of the building will be used. 
 
WARRANTY REQUIREMENTS 
 
9.01 In order for the warranty to be issued, the manufactures representative shall inspect the job during the 


application and preparation to insure the job is being done as specified. At the completion of the job, the 
manufacturer will write a ten (10) year material warranty.  


 
9.02 The contractor will be responsible for issuing a two (2) year warranty covering all aspects of the project 


application. 
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