

ADDENDUM 1 TO IFB 5207-BC

**UNLV Student Recreation and Wellness Center – East Kalwall Replacement
Project**

University of Nevada, Las Vegas

Purchasing Department



4505 Maryland Parkway

Las Vegas, Nevada 89154-1033

(702) 895-3521

Date of Addendum 1: November 18, 2015

Opening Date and Time: November 24, 2015 at 2:00 p.m.

**THE FOLLOWING ADDITIONS, DELETIONS, CLARIFICATIONS AND/OR CHANGES SHALL BE
MADE AND INCORPORATED IN THE SUBJECT IFB:**

Section B. General Terms and Conditions. 23. Substantial Completion is changed to April 1, 2016.

Section D. Scope of Work/Specifications. 2. Project Completion Date: The start date is estimated to be March 21, 2016 with a Substantial completion of this Project must be no later than April 1, 2016.

Section D: Scope of Work shall include the following:

Contractor is responsible for repairing any damage to the existing site (including landscape, irrigation etc.), and existing building structure during construction.

Any change order request must be submitted to UNLV Planning and Construction PM for approval prior to work. Contractor will be responsible for all costs of change order work done without obtaining prior written approval from UNLV.

Provide the names of the proposed superintendent, project manager, and safety director with your bid response for Attachment 1 Pricing Response Form.

ALL OTHER TERMS, CONDITIONS AND SPECIFICATIONS REMAIN THE SAME